Pierce Joint Unified School District
540A 6th Street
Arbuckle, CA 95912

REQUEST FOR QUALIFICATIONS
No. RFQ 2018/19-01
ARCHITECTURAL AND ENGINEERING SERVICES

RFQ Issue Date:

July 1, 2018

RFQ Submittal Date:

August 30, 2018

2:00 PM Sharp!
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NOTICE OF REQUEST FOR QUALIFICATIONS
Notice is hereby given that the Board of Education for the PIERCE JOINT UNIFIED SCHOOL
DISTRICT, Arbuckle, CA (Colusa County), will receive sealed proposals for
REQUEST FOR QUALIFICATIONS, RFQ No. 2018/19-01, for the following:
ARCHITECTURAL AND ENGINEERING SERVICES
Proposal packages must be received by the Pierce Joint Unified School District, 540A 6th Street,
Arbuckle, CA 95912 by 2:00:00 pm (PT) on August 30, 2018 and shall be in a sealed envelope
clearly marked RFQ No. 2018/19-01 – ARCHITECTURAL AND ENGINEERING
SERVICES POOL.
Companies interested in submitting a proposal may request a proposal package from George Parker,
Capital Projects Manager, Pierce Joint Unified School District or by visiting the District's Web page at
http://www.pierce.k12.ca.us/facilities/. Requests for information can be made via email to:
gparker@pierce.k12.ca.us

Daena Meras, Chief Business Offical
Pierce Joint Unified School District
Arbuckle, Colusa County, California 95912
(530) 476-2892, ext. 13005

Ad dates: July 8, 2018
July 15, 2018
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PIERCE JOINT UNIFIED SCHOOL DISTRICT
REQUEST FOR QUALIFICATIONS No. 2018/19-01
FOR ARCHITECTURAL AND ENGINEERING SERVICES

IMPORTANT INITIAL INFORMATION

Release of RFQ:

July 1, 2018

RFQ Questions / Clarifications:

July 16 by 10:00 am

Response to Questions / Clarifications:

August 1, 2018 by 4:00 pm

SOQ Due Date:

August 30, 2018 by 2:00 pm

Announcement of Short List Firms:

September 7, 2018

Interview / Presentation to Selection Committee (if Needed):

September 10, 2018

Board of Education Approval:

September 13, 2018

SOQ Submittals Due at the PJUSD's District Office by 2:00 pm (PT) on August 30, 2018
ADDRESS FOR SUBMITTALS:
PIERCE JOINT UNIFIED SCHOOL DISTRICT
Business Department
540A 6th Street
Arbuckle, CA. 95912
Ref.: RFQ #2018/19-01

Please note: Any SOQ packages received after the date and time stated in the RFQ will not be
accepted.
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1.

INTRODUCTION
The PIERCE JOINT UNIFIED SCHOOL DISTRICT (PJUSD) (the "DISTRICT") is issuing this
Request for Qualifications (“RFQ”) and soliciting a Statement of Qualifications (SOQ) from
qualified Architectural firm(s) (the “CONSULTANT”) to provide architectural and engineering
services (establishment of a pool of qualified firms) for the programming, design and/or
engineering of various projects in the DISTRICT.
The projects are funded by monies from District’s Measure B Bond Program, Capital Facilities
Improvements Account and/or any future General Obligation Bond Measures.
The projects
must be designed in accordance with all applicable codes and established procedures.
Upon the DISTRICT’S selection of the CONSULTANT(s) pursuant to this RFQ, the DISTRICT
will assign project(s) to the firm(s). When the DISTRICT identifies one or more projects within
the scope of work of a campus, the DISTRICT will require the CONSULTANT to prepare and
submit its proposal for the performance of such work for the DISTRICT’S review. Following the
DISTRICT’S review, the DISTRICT may, at its sole discretion, issue a contract for architectural
and engineering services and issue the Notice to Proceed (NTP) authorizing the CONSULTANT to
perform work as described in the contract. Subject only to the provisions of said contract, the
CONSULTANT shall immediately proceed to perform work in accordance with any such NTP and
all terms and conditions of said contract, including the fee schedule approved by the DISTRICT.

All requests for clarification or interpretation, either administrative or technical, must be
submitted in writing via e-mail to George Parker, Capital Projects Manager, PJUSD's Business
Department at gparker@pierce.k12.ca.us on July 16, 2018 by 10:00 am (PT).
The DISTRICT prohibits CONSULTANTS from communicating with the DISTRICT’s
Board Members or any other Administrator or staff personnel not listed above. If a
CONSULTANT communicates with a DISTRICT Board Member or any other
Administrator not listed above, the CONSULTANT shall be disqualified from the
RFQ and/or contract award process.
Respondents may schedule site visits by
contacting the Business Department at (530) 476-2892, ext. 13003
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a. DESIGN GUIDELINES AND EXPECTATIONS
The DISTRICT requires the responding design professionals to include, but not be limited to, the
following professional disciplines as part of their services:
• Civil, Landscape, Structural, Plumbing, Mechanical and Electrical
The DISTRICT has included a sample copy of its standard Agreement for
Architectural/Engineering Services as Attachment “1” for information only. The final work scope
and deliverables schedule is subject to negotiations between the DISTRICT and the Design
Professional it selects for the Project.
The DISTRICT may elect, at any time, to amend any contract awarded under this RFQ to require
the selected Design Professional to provide additional services. In such a case, the selected Design
Professional and the DISTRICT shall mutually agree on the scope and fees associated with any
additional services.
In the spirit of total transparency, the DISTRICT expects that the CONSULTANT team will be
required by this RFQ to include in the SOQ a financial interest certification stating that no member
of the team has had any financial interest or business relationship with the DISTRICT board
members or staff. By submitting this certification, the CONSULTANT agrees to the posting of
this information to the public through the SOQ. Refer to Attachment 2.
2.

SELECTION PROCESS – RFQ SCHEDULE
a. SELECTION PROCESS OVERVIEW
This RFQ has a two (2) part selection process.
Part 1: Respondents must submit the SOQ as described in Section 3 of this RFQ. The DISTRICT
shall evaluate each submittal based upon the established criteria, and may select three to five
design professionals to interview in Part 2.
Part 2: The DISTRICT shall send written notice to all respondents of their interview selection
status per the RFQ Schedule. Notices sent to respondents selected for Committee interviews shall
include:
• Date and Time of Interview
• Interview Format and Required Presentation Materials
Once the Selection Process is completed, the DISTRICT may select one or more respondents to
provide architectural and/or engineering services for an assigned campus. The DISTRICT shall
send written notices of its selection(s), with details concerning the contract negotiation and award
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procedure, to all CONSULTANT(s) that are interviewed and selected by the DISTRICT’s
Selection Committee.
If the DISTRICT is unable to reach an agreement with the first selected respondent, the DISTRICT
may proceed, at its sole discretion, to select the second selected respondent for contract
negotiations and award. If the DISTRICT is unable to reach an agreement with the second selected
respondent, the DISTRICT may proceed, at its sole discretion, to select the third selected
respondent for contract negotiations and award.
This RFQ does not commit the DISTRICT to award a contract or pay any costs incurred in the
preparation of a response to this request. The DISTRICT reserves the right to contract with
whomever and in whatever manner the DISTRICT decides, to abandon the RFQ entirely, to make
a selection on the basis of the total submittal, and to waive any informality or non-substantive
irregularity, as the interests of the DISTRICT may require. The DISTRICT reserves the right to
accept all or part of any submittal or to cancel in part or in its entirety the RFQ. The DISTRICT
further reserves the right to select the professional consultant(s) that it considers to be in the best
interest of the DISTRICT. Furthermore, the DISTRICT reserves the right to add additional Firms
for consideration after receipt of SOQ’s in response to this RFQ if it is found to be in the best
interest of the DISTRICT.
b. RFQ SCHEDULE
The DISTRICT anticipates the following schedule for selecting a Design Professional for
Architectural Services:
Activity

Date

Release Request for Qualifications

July 1, 2018

Last day to Submit Requests for Questions / Clarification

July 16, 2018 by 10:00 am

DISTRICT Responds to Requests for Questions / Clarification

August 1, 2018 by 4:00 pm

Deadline for Receipt of Qualification Submittals for Full Consideration

August 30, 2018 on or
before 2:00 pm

Notice of Short List Firms

September 7, 2018

Selection Committee Interviews (Tentative)

September 10, 2018

Notice of Recommendation for Award(s)

September 13, 2018
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c. INSTRUCTIONS FOR QUALIFICATION SUBMITTALS
(1) General Requirements
In the format required in Section 3 below, each respondent must succinctly state its
qualifications and explain its method for developing a constructive, effective partnership with
the DISTRICT to ensure the Project is on time, within budget and designed to advance
program objectives.
Each respondent shall demonstrate its ability to provide a full range of architectural and
engineering design services to complete plans and specifications for a work similar in scope
and size and types of various projects.
(2) Evaluation
The DISTRICT shall evaluate respondents on the following basis, listed in no particular order
of importance:
• Timely submitted a fully completed Qualification Submittal:
- Responded succinctly to all questions and supplied all requested information;
- Submitted as instructed in this RFQ.
• Demonstrated qualifications to perform the services expected by the DISTRICT:
- Experience with building systems similar to those required for K-12 school construction
projects;
- Project experience that supports the respondent’s method to partner with the DISTRICT
and ensure project delivery on time and within budget;
- Experience with the California Division of State Architect (DSA);
- Experience of staff and sub-consultants.
- Experience with the Office of Public School Construction
• Financially stable.
• Ability to satisfy DISTRICT’S insurance requirements.
• History of litigation, claims and terminations.
The DISTRICT reserves the right to request additional information that, in the DISTRICT’S sole
discretion, is necessary to assure that a respondent is fully qualified to perform the services
required by the DISTRICT.
The DISTRICT does not discriminate on the basis of race, color, national origin, religion, age,
ancestry, medical condition, disability or gender in consideration for an award of a contract.
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(3) Modifications to this RFQ
The DISTRICT reserves the right to revise any part of this RFQ at any time. Modifications to
this RFQ shall be made only by written addendum issued by the DISTRICT. Oral statements
regarding this RFQ by any persons should be considered unverified information unless
confirmed in writing.
(4) Disposition of Qualification Submittals
All Qualification Submittals and supporting documents become public property of the
DISTRICT and may be returned only at the DISTRICT’S option and at the respondent’s
expense. All information submitted in response to this RFQ, excluding financial and
proprietary information clearly identified by respondents as confidential, shall become public
documents subject to the Public Records Act. If the DISTRICT is required to defend or
otherwise respond to any action or proceeding wherein request is made for the disclosure of the
contents of any portion of an SOQ or documents submitted with a SOQ deemed exempt from
disclosure by a CONSULTANT, the CONSULTANT submitting the materials sought by such
action or proceeding agrees to defend, indemnify and hold harmless the DISTRICT and its
Board of Trustees, employees, officers and agents, in any action or proceeding from and
against any liability, including without limitation attorneys' fees and costs arising therefrom.
The CONSULTANT submitting materials sought by any other party shall be solely responsible
for the cost and defense in any action or proceeding seeking to compel disclosure of such
materials; the DISTRICT's sole involvement in any such action shall be that of a stakeholder,
retaining the requested records/documents/materials until otherwise ordered by a court of
competent jurisdiction to disclose or to keep such records/documents/materials confidential.
Failure of any proposer to indemnify and defend the DISTRICT upon request shall be deemed
the CONSULTANT’s consent to the disclosure of the requested records/documents/materials
and the DISTRICT shall thereafter immediately release and disclose the requested
records/documents/materials to the requesting party.

3. QUALIFICATION SUBMITTAL
a. FORMAT
Each respondent must submit six (6) bound copies of its Statement of Qualifications (SOQ),
organized in tabbed sections as follows:
Table of Contents
Tab 1: Cover Letter
Tab 2: Business Information
Tab 3: Executive Summary
Tab 4: Staffing-Technical Resources and Project Experience
Tab 5: Financial Stability
Tab 6: Insurance
Tab 7: Litigation History
Tab 8: Other Relevant Information
Tab 9: Preliminary Fee Schedule Proposal
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The DISTRICT recommends that respondents limit their Qualification Submittals to no more
than 40 pages. Respondents shall not submit binders with alternate or multiple responses.
The DISTRICT will not accept electronic SOQ’s.
For Full Consideration, the SOQ must be received no later than August 30, 2018 at 2:00 pm
(PT) at the DISTRICT Office addressed as follows:
PIERCE JOINT UNIFIED SCHOOL DISTRICT
Business Department
Attention: Daena Meras, Chief Business Official
540A 6th Street
Arbuckle, CA. 95912
Reference: RFQ #2018/19-01
Each packet must be clearly identified by firm name, and clearly identified as a SOQ in response
to the DISTRICT’s “REQUEST FOR QUALIFICATIONS FOR ARCHITECTURAL AND
ENGINEERING SERVICES, RFQ #2018/19-01”. Respondents bear the full responsibility of
delivering their SOQ to the designated office mentioned above on time.
b. SECTION CONTENTS
Submittals will be evaluated based upon the criteria in Sections 2, 3, 4, 5, 6, 7, 8 and 9 below. The
proposals will be evaluated using the weighted scale shown for each Section.
(1) Cover Letter
• Identify the legal name of respondent;
• List the names and titles of individuals authorized to execute legal documents;
• Include a declaration that the Qualification Submittal is true and correct without any
misrepresentations;
• Signed by an authorized individual of respondent.
(2) Business Information
• Legal name and address of company;
• Legal form of company (corporation, partnership, etc.);
• Names, addresses and phone numbers of corporate officers, or of all partners if a partnership;
• The address, telephone number and facsimile number of the respondent’s office that will be
primarily responsible for providing services to the DISTRICT;
• Professional License(s) in California;
• Total number of staff who are LEED AP (and any other LEED designation) in the office
including consultants;
• Total number of staff who are Certified Access Specialists (CASp);
• State the number of years the firm has conducted business in California;
• Firm’s history;
• Firm’s years of experience in school design (K-12 only).
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(3) Executive Summary
• Provide a general description of services and methods to satisfy the expectations of the
DISTRICT, including:
- General and technical approach to partner with the DISTRICT;
- Coordination;
- Programming.
• Describe your general experience with the Office of Public School Construction (“OPSC”),
State Allocation Board (“SAB”) and the Division of the State Architect (“DSA”) and their
respective requirements, processes and procedures. Describe your methodology and procedures
for completing a project in accordance with the construction oversight procedures of the DSA.

(4) Staffing-Technical Resources and Project Experience
(a) Staffing, Key Personnel and Technical Support
• General description of staffing resources including the total number of professional staff
employed;
• Identify the key personnel who will be primarily responsible for working with the
DISTRICT;
• Include the resumes of the principal in charge, designer, project architect, project
manager, construction administrator(s) who will be assigned to the projects and include
professional licenses and certifications (i.e. AIA, LEEP AP, CASp, P.E., etc). The short
listed firm(s) will be required to participate in the interview conducted at the DISTRICT.
All key personnel will be required to participate in the interview;
• Provide detailed information on the current and future work load of the key personnel
listed;
• Provide detailed information on the availability of the key personnel listed;
• Provide an organizational chart and identify responsibilities. The organizational chart
must include the key personnel who will be assigned to the project;
• Describe in-house resources such as computer capabilities, and software
applications.
(b) Project Experience
• Describe how your experience and professional skills would fulfill the general
expectations identified in this RFQ;
• Briefly describe any work completed for K-12 public/educational entities in California.
Do not include any higher educational projects such as Colleges or Universities;
• Describe your specific experience in modernization and addition projects as it relates to
existing context of the school sites. Provide specific sample of modernization and
addition projects with seismic retrofit;
• Describe your experience with the California Division of State Architect (DSA), the
Uniform Building Code (UBC), applicable provisions of the California Code of
Regulations (Titles 19 and 21), and the California Building Code (formerly Title 24 of
the California Code of Regulations) which are mandatory;
• Include information and references that demonstrate operational knowledge and
successful experiences in working with the DSA;
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• Project Specific Experience of Respondent and Sub-consultants: Describe three (3) K12 public school construction projects completed, preferably within the last five (5) years,
which demonstrate ability to satisfy the DISTRICT’S expectations for this Program and
include the following information:
- Project Name;
- Owner and contact information, including title, telephone number, fax number
and e-mail address;
- Building Use: K-12 or other public educational facilities;
- Work Scope;
- Schedule with Start and Completion Dates;
- Project and Construction Cost and Fee;
- Staff, preferably the same as those listed in RFQ Section 3 b (4) above;
- Include photos or other illustrations of relevant projects including
seismic upgrade projects, Career Technical Education;
- Discuss the organization’s change order history, including the firm’s approach to
problems and change orders, and a summary of change orders for three Statefunded school/college projects which were completed over the last two years
(show the total dollar amount of change orders for all three projects, compare
this information to the total original contract dollar amount and indicate, by
percentage, the dollar amount of change orders which were caused by the
District, Architect, and Contractor, respectively);
- Discuss the organization’s prior experience, if any, on projects that employed
non-traditional delivery methods (for example, design-build or lease-leaseback
delivery methods);
- If applicable, explain in detail any failure to enter a contract for design services
after selection; withdrawal of a proposal; termination or failure to complete a
contract; debarment by any public entity; conviction for violating a state or
federal antitrust law by bid or proposal rigging, collusion, or restrictive
competition between bidders or proposers, or conviction for violating any other
federal or state law related to bidding or professional services performance;
knowing concealment of any deficiency in the performance of a prior contract;
falsification of information or submission of deceptive or fraudulent statements in
connection with a contract; willful disregard for applicable rules, laws or
regulations.
(5) Financial Stability
Submit at least one of the following evidencing the CONSULTANT’s financial stability:
• A current report from any commercial credit rating service;
• A letter from a financial institution stating a current line of credit and credit rating; or
• Latest CPA certified, audited financial statement and/or annual report.
All financial information will remain confidential and is not subject to public disclosure, if so
requested.

(6) Insurance
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Respondent shall submit a certificate of insurance or a signed letter from its insurance
company indicating ability to provide insurance as required in the attached Sample Agreement.
SUBMISSION OF A QUALIFICATION SUBMITTAL REPRESENTS THAT THE
RESPONDENT SHALL FULLY COMPLY WITH THE INSURANCE REQUIREMENTS
IF SELECTED.
(7) Litigation/Claims/Termination History
Provide specific information on any: (1) terminations for default and terminations for
convenience; (2) claims filed by or against the CONSULTANT in connection with any K-12
public school district project and include a description of any mediation or arbitration, the
issues in the matter and the results; and (3) litigation within the last ten (10) years related to
your firm, company, joint venture partners, or sub-consultants concerning a K-12 public school
construction project and include a description of the issues in the case and the results of any
settlements or judgments entered. Also, provide information relative to any convictions for
filing false claims within the past ten (10) years.
(8) Estimating Abilities
Provide a statement describing the methodology utilized to estimate the probable construction
cost of a project. Include the following:
•
•
•
•
•
•

Methodology;
Contingencies utilized;
Standard estimating manuals used as reference;
Experience of estimator;
Accuracy of estimates; and
Describe your firm’s willingness to commit to the estimate provided.

(9) Project Plan and Methodology
Discuss specific firm procedures for addressing the following:
• Disputes and claims involving contractors and subcontractors;
• Frequency of coordination with subconsultants;
• Provision of estimates of change order items; and
• Proceeding with construction through a “construction change directive” process.
(10) Preliminary Fee Schedule Proposal
Provide breakdown of proposed fees and expenses for personnel to be assigned to the District’s
projects.
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(11) Other Relevant Information
At its option, respondents may include any other pertinent information regarding the
CONSULTANT’s capabilities including, but not limited to, the following:
• Description of any current, uncompleted projects, which demonstrate your company’s ability
to satisfy the DISTRICT’S expectations for its Projects;
• Record demonstrating efficient staffing and timely project completion within an allocated
budget;
• Description of community involvement;
• Description of any previous involvement with the DISTRICT or any other school districts.
4. MINIMUM QUALIFICATIONS
The following are minimum qualifications that the proposing firm must have in order to proceed to the
interview evaluation:
a) Does the proposing firm have a minimum of five (5) years’ experience providing Architectural
Services for California Educational entities (K-12)?
b) Does the proposing firm have within the past five (5) years’ experience working with the
California Division of the State Architect (DSA) on at least three (3) K-12 school construction
projects?
c) Has the proposing firm provided a copy of the key personnel’s resume indicating relevant
experience in K-12 projects?
d) Does the proposing firm have specific experience in modernization / addition projects with site
context and seismic upgrade projects?
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ATTACHMENT 1
ARCHITECTURAL SERVICES AGREEMENT
This AGREEMENT is made and entered into this _____ day of _______________ in the year
20___ by and between the PIERCE JOINT UNIFIED SCHOOL DISTRICT, hereinafter referred to as
“DISTRICT,” and __________________________, hereinafter referred to as “ARCHITECT.” This
AGREEMENT shall include all terms and conditions set forth herein. The DISTRICT and the
ARCHITECT are sometimes referred to herein individually as a “PARTY” and collectively as the
“PARTIES.” This AGREEMENT is made with reference to the following facts:
WHEREAS,
DISTRICT
desires
to
obtain
__________________________________________________,
“PROJECT”; and

architectural
services
for
hereinafter referred to as

the
the

WHEREAS, ARCHITECT understands that state funding for this PROJECT is a condition
precedent to the effectiveness of this AGREEMENT. If state funding is not received for the PROJECT,
this AGREEMENT may be voided by the DISTRICT except to the extent services have been rendered
pursuant to the approval of the DISTRICT’s Board; and
WHEREAS, ARCHITECT is fully licensed to provide architectural services in conformity with
the laws of the State of California;
NOW, THEREFORE, the PARTIES hereto agree as follows:
ARTICLE I - ARCHITECT’S SERVICES AND RESPONSIBILITIES
1.
The ARCHITECT’s services shall consist of those services performed by the
ARCHITECT, ARCHITECT’s employees and ARCHITECT’s consultants, as enumerated in Articles II
and III of this AGREEMENT.
2.
The ARCHITECT’s services shall be performed in a manner which is consistent with
professional skill and care and the orderly progress of the work. The ARCHITECT represents that it
will follow the standards of its profession in performing all services under this AGREEMENT. The
ARCHITECT shall submit for the DISTRICT’s approval a schedule for the performance of the
ARCHITECT’s services. The schedule may be adjusted as the PROJECT proceeds by mutual written
agreement of the PARTIES and shall include allowances for time required for the DISTRICT’s review
and for approval by authorities having jurisdiction over the PROJECT. The time limits established by
this schedule shall not, except for reasonable cause, be exceeded by the ARCHITECT.
3.
The schematic design, design development and construction document services covered
by this AGREEMENT shall be completed and submitted to the DISTRICT on or before a date to be
agreed upon in writing by the DISTRICT. The construction document services covered by this
AGREEMENT shall be completed and submitted to the Division of the State Architect (“DSA”) for
review and approval on or before a date to be agreed upon in writing by the DISTRICT.
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4.
If the PROJECT includes the replacement or repair of more than 25% of a roof or the
replacement or repair of a roof that has a total cost of more than $21,000, the ARCHITECT shall comply
with the requirements set forth in Public Contract Code section 3000, et seq., including signing the
required certification.
5.
The ARCHITECT has been selected based on ARCHITECT’s knowledge of California
public schools and ARCHITECT’s knowledge of the educational system for funding and construction
and is thoroughly familiar with the requirements of the OPSC for state funding, DSA for approvals of
plans and specifications, and of the CDE for site approvals and educational requirements that are
applicable to a public school project.
6.
The ARCHITECT shall coordinate its services with the Contractor, Project Inspector, its
consultants and other parties to ensure that all requirements under DSA’s Inspection Card (Form 152)
and any subsequent revisions, supplements or updates thereto issued or required by DSA, or any
other/alternate processes are being met in compliance with DSA requirements and in compliance with
the PROJECT schedule. The ARCHITECT and its consultants shall take all action necessary as to not
delay progress in meeting any DSA requirements. The ARCHITECT shall meet all requirements set
forth in DSA’s Construction Oversight Process Procedure (PR 13-01) and any subsequent revisions,
supplements or updates thereto issued or required by DSA. Any references to the DSA requirements,
DSA forms, documents, manuals applicable to the PROJECT shall be deemed to include and incorporate
any revisions or updates thereto.

ARTICLE II - SCOPE OF ARCHITECT’S SERVICES
1.
The ARCHITECT shall provide to the DISTRICT, on the terms herein set forth, all of the
architectural, design and/or engineering services necessary to complete the PROJECT. The
ARCHITECT’s services shall include those described in this AGREEMENT, and include all structural,
civil, mechanical and electrical engineering and landscape architecture services and any other services
necessary to produce a reasonably complete and accurate set of “Construction Documents” defined as
including, but not limited to, the following: The contract between the DISTRICT and the “Contractor”
awarded the PROJECT (the “Contract”), general and supplementary conditions of the Contract between
the DISTRICT and Contractor, drawings, specifications, Addenda, Revisions and other documents listed
in the Contract, and modifications issued after execution of the Contract between the DISTRICT and
Contractor.
2.
The ARCHITECT shall assist the DISTRICT in obtaining required approvals from
governmental agencies (for both on and off-site approvals) and any other entities including, but not
limited to, those responsible for electrical, gas, water, sanitary or storm sewer, telephone, cable/TV,
antenna-based services (e.g., Dish Network), internet providers, public utilities, the fire department, as
well as the County Health Department, California Department of Education (“CDE”), the Office of
Public School Construction (“OPSC”), State Water Resources Control Board (SWRCB), and DSA. If
necessary, the ARCHITECT shall secure preliminary agency approvals and notify the DISTRICT in
writing as to the actions the DISTRICT must take to secure formal approvals.
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3.
The ARCHITECT shall be responsible for determining the capacity of existing utilities,
and/or for any design or documentation required to make points of connection to existing utility services
that may be located on or off the PROJECT site and which are required for the PROJECT.
4.
The ARCHITECT shall provide a PROJECT description which includes the DISTRICT’s
needs, Program, and the requirements of the PROJECT prior to preparing preliminary designs for the
PROJECT.
5.
The ARCHITECT shall assist the DISTRICT in determining the phasing of the
PROJECT that will most efficiently and timely complete the PROJECT. This includes phasing the
PROJECT’s construction and the inspection approval process so Incremental Approvals as required
under DSA’s Construction Oversight Process Procedure can be obtained during the completion of the
PROJECT.
6.
The ARCHITECT shall provide a written preliminary evaluation of the DISTRICT’s
PROJECT, schedule, and construction budget requirements. Such evaluation shall include alternative
approaches to design and construction of the PROJECT, evaluation and application of educational
specification requirements under Education Code section 17251 and under Title 5 California Code of
Regulations, Section 14000, et seq.
7.
The ARCHITECT shall provide planning surveys, site evaluations and comparative
studies of prospective sites, buildings, or locations.
8.
The ARCHITECT shall attend regular PROJECT coordination meetings between the
ARCHITECT, its consultants, the DISTRICT’s representative(s), and other consultants of the
DISTRICT during PROJECT development.
9.
The ARCHITECT shall make revisions in Drawings, Specifications, the Project Manual,
or other documents when such revisions are necessary due to the ARCHITECT’s failure to comply with
approvals or instructions previously given by the DISTRICT, including revisions made necessary by
adjustments in the DISTRICT’s Program or Budget as defined in Article IV.
10.
The ARCHITECT shall provide services required due to programmatic changes in the
PROJECT including, but not limited to, size, quality, complexity, method of bidding or negotiating the
contract for construction. The ARCHITECT shall be prepared to prioritize and prepare a priority list to
address critical Program and PROJECT needs as opposed to optional items that may be dropped if there
is inadequate Budget for the PROJECT. In the case where there are Budget constraints, the
ARCHITECT, shall prepare a priority list of critical programmatic needs and items that may be of lesser
priority and review the Program with the DISTRICT.
11.
The ARCHITECT shall provide services in connection with the work of a Construction
Manager or separate consultants retained by DISTRICT.
12.
The ARCHITECT shall provide detailed estimates of the PROJECT’s Construction Costs
at no additional cost to DISTRICT as further described in Articles V and VI.
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13.
The ARCHITECT shall provide detailed quantity surveys which provide inventories of
material, equipment, and labor consistent with OPSC requirements for such surveys or estimates.
14.
The ARCHITECT shall provide analyses of DISTRICT ownership and operating costs
for the PROJECT.
15.
The ARCHITECT shall provide interior design and other services required for, or in
connection with, graphics and signage. All other interior design services are addressed under Article III
as an Additional Service.
16.
To the extent the ARCHITECT is not familiar or does not have experience with any
materials or systems designed for the PROJECT, the ARCHITECT shall visit suppliers, fabricators, and
manufacturers’ facilities, such as for carpet, stone, wood veneers, standard or custom furniture, to
review the quality or status of items being produced for the PROJECT.
17.
The ARCHITECT shall cooperate and consult with DISTRICT in use and selection of
manufactured items on the PROJECT, including, but not limited to, paint, hardware, plumbing,
mechanical and electrical equipment, fixtures, roofing materials, and floor coverings. All such
manufactured items shall be standardized to the DISTRICT’s criteria to the extent such criteria do not
interfere with PROJECT design and are in compliance with the requirements of Public Contract Code
§3400.
18.
The ARCHITECT shall certify to the best of its information, pursuant to 40 Code of
Federal Regulations §763.99(a)(7), that no asbestos-containing material was specified as a building
material in any Construction Document for the PROJECT and will ensure that contractors provide the
DISTRICT with a certification that all materials used in the construction of any school building are free
from any asbestos-containing building materials (“ACBM’s”). ARCHITECT shall include statements in
the PROJECT’s specifications that materials containing ACBM’s shall not to be included or
incorporated into the PROJECT. The ARCHITECT shall incorporate requirements into the PROJECT’s
specifications that indicate the above certification shall be part of the Contractor’s final PROJECT
submittal to the DISTRICT.
19.
The ARCHITECT shall consider operating or maintenance costs when selecting systems
for the DISTRICT. The ARCHITECT shall utilize grants and outside funding sources and work with
the DISTRICT to utilize and consider funding from grants and alternative funding sources.
20.
The ARCHITECT shall prepare for and make formal presentations to the Governing
Board of the DISTRICT, attend public hearings and other public meetings. The ARCHITECT shall be
prepared to address concept and programmatic requirements for the PROJECT in such presentations,
public hearings and public meetings. In addition, the ARCHITECT shall attend and assist in legal
proceedings that arise from the errors or omissions of the ARCHITECT.
21.
The duties, responsibilities and limitations of authority of the ARCHITECT shall not be
restricted, modified, or extended without written agreement between the DISTRICT and ARCHITECT.
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22.
The ARCHITECT shall comply with all federal, state, and local laws, rules, regulations
and ordinances that are applicable to the PROJECT.
23.

The ARCHITECT shall have access to the work at all times.

24.
The ARCHITECT shall commit the same PROJECT representatives from the
commencement of services under this AGREEMENT through the completion of the Project Close-Out
Phase. Any change in staff will require the written approval of the DISTRICT.
25.

Schematic Design Phase

a.
The ARCHITECT shall meet with the DISTRICT to understand and verify the
DISTRICT’s requirements for its Program. In the cases where a Program is furnished to the
ARCHITECT by the DISTRICT, the ARCHITECT shall review the DISTRICT’s Program and
address if the Program, in the ARCHITECT’s professional opinion, is realistic. If there are
issues with the Program that have been provided, as part of the Schematic Design Services,
ARCHITECT shall rework the Program with the DISTRICT representative and the DISTRICT to
establish a priority list of programmatic needs and items that may be within and outside of the
DISTRICT’s Budget. Once the Schematic Design, Program and Budget are reconciled with the
DISTRICT representative, and the DISTRICT approves the Schematic Design, Program and
Budget, the ARCHITECT may then move on to the Design Development Phase.
b.
In the cases where the DISTRICT has not established a Program, the
ARCHITECT shall work with the DISTRICT to help establish a Program and Budget based on
available state funding, available grants, or available funds (in the cases where no funding or
grants are available). The ARCHITECT’s familiarity with how projects are funded by the state
or through grants shall be part of the expertise the DISTRICT is relying upon in conjunction with
the ARCHITECT’s experiences with similar projects and programs for the establishment of the
DISTRICT’s Program and PROJECT under this AGREEMENT. The ARCHITECT shall not
design for a Program or PROJECT that exceeds the DISTRICT’s Budget unless the
ARCHITECT obtains the written consent of the DISTRICT and an agreement that the
ARCHITECT is permitted to exceed the available Budget.
c.
The ARCHITECT shall prepare, for approval by the DISTRICT, Schematic
Design Documents consisting of drawings, renderings, programmatic outlines, and other
documents illustrating the scale and relationship of the PROJECT’s components. These
documents shall be prepared with the understanding that Design Development and Construction
Documents Phases of this AGREEMENT shall be completed in accordance with the realistic
understanding of and adherence to the Schematic Design. The Schematic Design Documents
shall comply with all applicable laws, statutes, ordinances, codes, rules, and regulations of the
State and local governmental agencies and/or authorities having jurisdiction over the PROJECT,
including, but not limited to, the OPSC, the CDE, DSA, the County Health Department and the
local fire marshall/department, which are required for the final approval of the
PROJECT’s completed Construction Documents.
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d.
The ARCHITECT shall prepare schematic design studies and site utilization plans
leading to a recommended solution together with a general description of the PROJECT and
PROJECT’s priorities for approval by the DISTRICT.
e.
If directed by the DISTRICT at the time of approval of the Schematic Design
Documents, the Construction Documents shall be prepared so that portions of the work of the
PROJECT may be performed under separate construction contracts, phased construction
contracts, or so that the construction of certain buildings, facilities, or other portions of the
PROJECT may be deferred. Careful attention is directed to DSA requirements for phasing of
projects and the likelihood that DSA or other agency approvals may expire during the phases. If
there is an expiration and need to obtain additional DSA approvals for future phases, the
ARCHITECT shall provide the DISTRICT with a written notification of the PROJECT
approvals that may expire due to phasing. Alternate construction schemes made by the
DISTRICT subsequent to the Design Development Phase shall be provided as an Additional
Service pursuant to Article III unless the alternate construction scheme arises out of the
PROJECT exceeding the estimated Budget constraint as a result of the ARCHITECT’s services
under this AGREEMENT.
f.
The ARCHITECT shall submit a list of qualified engineers for the PROJECT for
the DISTRICT’s approval in conformance with Article XII. ARCHITECT shall ensure that each
engineer places his or her name, seal, and signature on all drawings and specifications prepared
by said engineer.
g.
The ARCHITECT shall investigate existing conditions or facilities and verify
drawings of such conditions or facilities.
h.
The ARCHITECT shall perform Schematic Design services to keep the
PROJECT within all Budget and scope constraints set by the DISTRICT, unless otherwise
modified by written authorization by the DISTRICT.
i.
The ARCHITECT shall prepare and submit to the DISTRICT a written estimate
of the Construction Cost in conformance with Articles V and VI and shall advise the DISTRICT,
in writing, of any adjustments to the estimate of Construction Cost.
26.

Design Development Phase (Preliminary Plans)

a.
Upon approval by the DISTRICT of the Schematic Design services set forth
above, the ARCHITECT shall prepare Design Development Documents based on the Schematic
Design and based on the Program that has been approved by the DISTRICT. Such documents
shall consist of site and floor plans, elevations, cross-sections, and other documents necessary to
depict the design of the PROJECT, and shall outline specifications to fix and illustrate the size,
character, and quality of the entire PROJECT as to the Program requirements, landscapes,
architecture, civil, structural, mechanical, and electrical systems, materials, and such other
essentials as may be appropriate. The ARCHITECT shall prepare the Design Development
Documents to comply with the requirements of all governmental agencies having jurisdiction
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over the PROJECT including, but not limited to, the OPSC, the CDE, DSA, the County Health
Department and the local fire marshall/department.
b.
The ARCHITECT shall prepare and submit to the DISTRICT a written estimate
of the Construction Cost in conformance with Articles V and VI and shall advise the DISTRICT,
in writing, of any adjustments to the estimate of Construction Cost.
c.
The ARCHITECT shall perform all Design Development Services to keep the
PROJECT within all Budget and scope constraints set by the DISTRICT, unless otherwise
modified by written authorization by the DISTRICT.
27.

Construction Document Phase (Final Plans)

a.
The ARCHITECT shall prepare, from the Design Development Documents
approved by the DISTRICT, Construction Documents (in an acceptable Building Informational
Modeling format, such as Autodesk® Revit® and AutoCAD® Civil 3D®) including, but not
limited to, all drawings and specifications for the PROJECT setting forth, in detail, the
requirements for the construction of the entire PROJECT in conformity with all applicable (on
and off site) governmental and code requirements including, but not limited to, the requirements
of the OPSC, DSA, the local fire marshal/department, the County Health Department and any
other governmental agency having jurisdiction over the PROJECT. The Construction
Documents shall show all the work to be done in a minimum of LOD 200, as well as the
materials, workmanship, finishes, and equipment required for the completion of the PROJECT.
All Construction Documents prepared by the ARCHITECT shall be properly coordinated
including, but not limited to, the various disciplines, dimensions, terminology, details, etc.
b.
The ARCHITECT shall prepare and file all documents required for, and obtain the
required approvals of, all governmental agencies having jurisdiction over the PROJECT
including, but not limited to, the OPSC, CDE, DSA, local fire marshal/department, City Design
Review, County Health Department, Department of Public Works, and any other governmental
agencies or authorities which have jurisdiction over the PROJECT. The DISTRICT shall pay all
fees required by such governmental agencies and/or authorities. ARCHITECT shall, whenever
feasible, establish beforehand the exact costs due any governmental agencies and/or authorities
in order to submit such cost information to the DISTRICT so payments can be prepared by the
DISTRICT.
c.
The ARCHITECT shall identify all tests and special inspections on the Statement
of Structural Tests and Special Inspections (Form DSA 103) that are required for the completion
of the PROJECT as designed and submit such DSA 103 to DSA for approval along with all other
Construction Documents. Upon DSA’s approval of the Construction Documents, including the
approved DSA 103 for the PROJECT, the ARCHITECT shall ensure that a copy of the approved
DSA 103 for the PROJECT is provided to the DISTRICT, the Laboratory of Record, each
Special Inspector working on the PROJECT, the Project Inspector and the Contractor.

-20RFQ No.2018/19-01 Architectural and Engineering
005510.00032
13350888.1

d.
When the ARCHITECT is preparing the Construction Documents, the
ARCHITECT shall include provisions that require the Contractor to:
(1)

Provide the DISTRICT with three (3) complete sets of operation manuals;

Provide adequate training and consultation to DISTRICT personnel in the
(2)
operation, testing, start-up, adjusting and balancing of mechanical, electrical, heating, air
conditioning, and other systems installed by Contractor or its subcontractors; and
(3)
Prepare a marked set of prints which indicate the dimensioned location of
buried utility lines and which show changes in the work made during construction (“asbuilt documents”). All as-built documents shall be provided to the DISTRICT in a
format approved by the DISTRICT.
e.
The ARCHITECT shall immediately notify the DISTRICT of adjustments in
previous estimates of the Construction Cost arising from market fluctuations or approved
changes in scope or requirements.
f.
The ARCHITECT shall perform Construction Document Services to keep the
PROJECT within all Program scope constraints set by the DISTRICT, as well as approved
Budget, unless otherwise modified by written authorization by the DISTRICT.
g.
As part of the ARCHITECT’s professional services, ARCHITECT has
coordinated the drawings on the PROJECT. It is suggested, but not mandatory, that
ARCHITECT perform a clash detection review of the final Construction Documents prior to
submission to DSA. However, if the Construction Manager, or Design Build entity performs a
clash check, ARCHITECT shall work with the Construction Manager or Design Build entity to
perform reasonable clash check resolution meetings and make revisions as necessary prior to
DSA submission, during DSA review, and after DSA review (followed by CCD submission or
Addenda submission to document any necessary changes).
h.
If the estimated PROJECT Construction Cost exceeds the Budget, the
ARCHITECT shall make all necessary design revisions at no cost to the DISTRICT to comply
with the Budget and scope set by the DISTRICT in conformance with Articles V and VI, unless
otherwise modified by written authorization of the DISTRICT.
28.

Bidding & Award Phase

a.
The ARCHITECT, following the DISTRICT’s approval of the Construction
Documents and of the latest estimate of Construction Cost, shall assist the DISTRICT in
obtaining bids and awarding the Contract for the construction of the PROJECT.
b.
The ARCHITECT shall prepare all the necessary bidding information and bidding
forms required to bid the PROJECT. The ARCHITECT shall also assist the DISTRICT with the
preparation of the Contractor’s Contract form, the general conditions, the supplementary
conditions, and all other contract documents necessary to bid the PROJECT and award a
complete Contract to the lowest responsible responsive bidder. The DISTRICT will provide the
standard general conditions and supplementary conditions that must be incorporated into the
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Contract with the Contractor. The ARCHITECT shall review the general conditions,
supplementary conditions, and all other contract documents provided by the DISTRICT for
incorporation into the Contract with the Contractor and shall coordinate such documents with all
other Construction Documents that are prepared by the ARCHITECT pursuant to this
AGREEMENT. The ARCHITECT’s coordination obligations under this Section include, but are
not limited to, verifying that any and all bid instructions and requirements set forth in the
specifications prepared by the ARCHITECT are also set forth in the Instructions to Bidders and
the Bid Form that are distributed to the bidders in connection with the PROJECT. The
ARCHITECT shall prepare and sign all written Addendums that are necessary to incorporate
changes into the DSA approved Construction Documents prior to the award of the PROJECT.
The ARCHITECT shall assist the DISTRICT in distributing all Addendums to each bidder that
has obtained a set of the DSA approved Construction Documents. The ARCHITECT shall
ensure that all Addendums are submitted to and approved by DSA prior to certification of the
PROJECT.
c.
The ARCHITECT shall deposit a reproducible set of Construction Documents
including, but not limited to, all drawings and specifications for the PROJECT at a reprographics
company specified by the DISTRICT for the bid and for printing of additional sets of the DSA
approved Construction Documents during the PROJECT. In accordance with the requirements
of this Section, the ARCHITECT shall forward all plans, drawings, specifications, record
drawings, models, mock-ups, renderings and other documents (including all computer files
and/or BIM files) prepared by the ARCHITECT or the ARCHITECT’s consultants during the
course of the PROJECT to the reprographics company specified by the DISTRICT at no
additional cost to the DISTRICT. The DISTRICT may request that such documents be delivered
to the reprographics company selected by the DISTRICT in CADD, PLOT, TIFF or other format
approved by the DISTRICT. In addition, the ARCHITECT shall provide the DISTRICT with a
BIM format diskette file with all layers unprotected so the DISTRICT may utilize with a
Construction Manager or Design Build entity. It is expressly understood that the release of the
underlying BIM documents is for the limited use only for the PROJECT (unless otherwise
agreed to in writing) and that changes that are made to the underlying BIM documents are not
the responsibility of ARCHITECT. For documentation purposes, one record set of the
transmitted documents shall be placed on a CD (or other acceptable electronic media) properly
labeled as the record set of documents transmitted to the DISTRICT. Reasonable costs for
producing this record document shall be reimbursed to the ARCHITECT and ARCHITECT’s
consultants. ARCHITECT is also advised to make a record set of clash detection checks to
record the clashes that are encountered on the set of documents distributed for future record
purposes and this clash detection shall also be placed on the CD. This clash detection document
is not a requirement but simply recommended.
d.
Upon the DISTRICT’s request, the ARCHITECT shall recommend an acceptable
plan room, or blueprinting shop, or, in the alternative, ARCHITECT shall print the necessary
bidding information, Contract forms, general conditions, supplementary general conditions and
all other Construction Documents necessary to bid the PROJECT and award a complete Contract
to a successful bidder and shall deliver/distribute such printed copies to all interested bidders.
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e.
The ARCHITECT shall make subsequent revisions to drawings, specifications,
and other DSA approved Construction Documents that result from the approval of any
substitution request, RFI, or submittal. All Revisions shall be prepared in writing and signed by
the ARCHITECT. The ARCHITECT shall ensure that all Revisions are submitted to and
approved by DSA prior to certification of the PROJECT.
f.
If the lowest bid exceeds the Budget (or if a complete detailed estimate is
prepared by a certified professional cost estimator from Construction Documents that are at least
90% completed) for the PROJECT, the ARCHITECT, in consultation with, and at the direction
of, the DISTRICT, shall provide such modifications in the Construction Documents as necessary
to bring the cost of the PROJECT within its Budget as set forth in Articles V and VI.
29.

Construction Phase

a.
Prior to the start of construction, the ARCHITECT shall certify that the following
documents have been submitted to DSA:
(1)

Contract Information Form DSA-102.

(2)
Inspector Qualification Record Form DSA-5 should be submitted 10 days
prior to the time of starting construction.
b.
The Construction Phase will commence with the award of the Construction
Contract to Contractor.
c.
The ARCHITECT shall reproduce three (3) sets of Construction Documents and all
progress prints for the DISTRICT’s and the DISTRICT’s consultant’s use at the ARCHITECT’s
expense.
d.
The ARCHITECT shall provide technical direction to a full-time Project Inspector
employed by, and responsible to, the DISTRICT, as required by applicable law. The
ARCHITECT shall direct and monitor the work of the Laboratory of Record as required by
applicable law and provide code required supervision of Special Inspectors not provided by the
Laboratory of Record. Upon the DISTRICT’s award of a Construction Contract to the
Contractor, the ARCHITECT shall obtain the necessary Project Inspection Cards (“PIC”) (Form
DSA 152) from the DSA that are needed for the Project Inspector’s use in approving and signing
off work on the PROJECT as it is completed by the Contractor. The ARCHITECT shall verify
that the Project Inspector has the appropriate amount of PIC’s that are needed for the inspection
and completion of the entire PROJECT prior to the commencement of any work by the
Contractor on the PROJECT. The ARCHITECT shall provide the Project Inspector, Laboratory
of Record and each Special Inspector with a copy of the DSA approved Construction Documents
including, but not limited to, the approved Statement of Structural Tests and Special Inspections
(Form DSA 103) prior to the commencement of any work on the PROJECT at the
ARCHITECT’s expense.

-23RFQ No.2018/19-01 Architectural and Engineering
005510.00032
13350888.1

e.
The ARCHITECT shall meet with the Project Inspector, DISTRICT, Contractor,
Laboratory of Record and Special Inspectors as needed throughout the completion of the
PROJECT to verify acknowledge and coordinate the testing and special inspection program
required by the DSA approved Construction Documents.
f.
The ARCHITECT shall prepare Interim Verified Reports (Form DSA 6-AE) and
submit such Interim Verified Reports to DSA, the Project Inspector and the DISTRICT prior to
the Project Inspector’s approval and sign off of any of the following sections of the PROJECT’s
PIC’s as applicable:
(1)
(2)
(3)
(4)
(5)
(6)
(7)
(8)
(9)

Initial Site Work;
Foundation;
Vertical Framing;
Horizontal Framing;
Appurtenances;
Non-Building Site Structures;
Finish Site Work;
Other Work; or
Final.

If the ARCHITECT has delegated responsibility for any portion of the PROJECT’s
design to other engineers, the ARCHITECT shall ensure that such engineers submit the
necessary Interim Verified Reports (Form DSA 6-AE) to DSA, the Project Inspector and the
DISTRICT during the course of construction and prior to the Project Inspector’s approval and
sign off of the above sections of the PIC’s as they relate to the portions of the PROJECT that
were delegated to such engineers.
g.
The ARCHITECT shall be responsible for reviewing and ensuring, on a monthly
basis, that the Contractor is maintaining an up-to-date set of as-built documents which will be
furnished to the DISTRICT upon completion. The ARCHITECT shall review the as-built
documents prepared by the Contractor on a monthly basis and report whether they appear to be
up to date, based upon the ARCHITECT’s observations of the PROJECT. If it appears the asbuilt documents are not being kept up to date by the Contractor, the ARCHITECT shall
recommend to the DISTRICT, in writing, an appropriate withholding from the Contractor’s
monthly payment application to account for the Contractor’s failure to maintain such as-built
documents.
h.
The ARCHITECT will endeavor to secure compliance by Contractor with the
Contract requirements, but does not guarantee the performance of the Contractor’s Contract.
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i.
The ARCHITECT shall provide general administration of the Construction
Documents including, but not limited to, the following:
(1)
Visiting the PROJECT site to maintain such personal contact with the
PROJECT as is necessary to assure the ARCHITECT that the Contractor’s work is being
completed, in every material respect, in compliance with the DSA approved Construction
Documents (in no case shall the number of visits be less than once every week or as
necessary to observe work being completed in connection with each block/section of a
PIC so the ARCHITECT can verify that the work does or does not comply with the DSA
approved Construction Documents, whichever is greater) in order to:
i.
Become familiar with, and to keep the DISTRICT informed about,
the progress and quality of the portion of the work completed and for the
preparation of the weekly written reports the ARCHITECT will prepare and
submit to the DISTRICT for its review;
ii.
Become familiar with, and to keep DSA and Project Inspector
informed about, the progress and quality of the portion of the work completed and
for the preparation of the necessary Interim Verified Reports the ARCHITECT
will prepare and submit to DSA and Project Inspector as necessary for the timely
inspection of the PROJECT and for the approval and sign off of each
block/section of the PIC’s during the course of the PROJECT’s construction;
iii.
the work;

Endeavor to guard against nonconforming work and deficiencies in

iv.
Determine if the work is being performed in a manner indicating
that the work, when fully completed, will be in accordance with the approved
DSA Construction Documents;
v.
Attend weekly on-site construction meetings, and being otherwise
available to the DISTRICT and the Project Inspector for site meetings on an “asneeded” basis;
vi.
Examine Contractor applications for payment and to issue
certificates for payment in amounts approved by the necessary parties; and
vii.
Verify, at least monthly, in coordination with the Project Inspector,
that all as-built documents are being updated pursuant to the Contract between the
DISTRICT and the Contractor.
(2)
Making regular reports as may be required by all governmental agencies
or authorities having jurisdiction over the PROJECT;
(3)

Reviewing schedules and shop drawings for compliance with design;
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(4)
Approving substitution of materials, equipment, and the laboratory reports
thereof for conformance to the DISTRICT’s standards subject to DISTRICT knowledge
and approval;
(5)

Responding to DSA field trip notes;

(6)

Preparing Construction Change Documents for approval by DSA;

(7)

Preparing Immediate Change Directives as directed by the DISTRICT;

(8)

Preparing change orders for written approval by the DISTRICT;

(9)
Making Punch List observations when the PROJECT reaches Substantial
Completion;
(10) Determining date of Substantial Completion and the date of final
completion of the PROJECT;
(11) Providing a color schedule of all materials for the PROJECT for the
DISTRICT’s review and approval;
(12) Assembling and delivering to the DISTRICT written guarantees,
instruction books, diagrams, charts, and as-built documents that will be provided by the
Contractor pursuant to the Contract between the DISTRICT and the Contractor;
(13) Issuing the ARCHITECT’s Certificate of Substantial Completion,
Certificate of Completion and final certificate for payment; and
(14) Providing any other architectural services to fulfill the requirements of the
Construction Documents and this AGREEMENT.
j.
ARCHITECT shall provide the DISTRICT with written reports, as necessary, to
inform the DISTRICT of any problems arising during construction, changes contemplated as a
result of each problem, and the progress of work.
k.
The ARCHITECT, as part of the ARCHITECT’s Basic Services, shall advise the
DISTRICT of any deficiencies in construction following the acceptance of the work and prior to
the expiration of the guarantee period of the PROJECT.
l.
The ARCHITECT shall be the interpreter of the requirements of the Construction
Documents and advise the DISTRICT as to the performance by the Contractor thereunder.
m.
The ARCHITECT shall make recommendations to the DISTRICT on claims
relating to the execution and progress of the work and all matters and questions relating thereto.
The ARCHITECT’s recommendations in matters relating to artistic effect shall be consistent
with the intent of the Construction Documents.
n.
The ARCHITECT shall advise the DISTRICT to reject work which does not
conform to the Construction Documents. The ARCHITECT shall promptly inform the
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DISTRICT whenever, in the ARCHITECT’s opinion, it may be necessary to stop the work to
avoid the improper performance of the AGREEMENT. The ARCHITECT has authority to
require additional inspection or testing of the work in accordance with the provisions of the
Construction Documents, whether work is fabricated, installed, or completed.
o.
The ARCHITECT shall not issue orders to the Contractor that might commit the
DISTRICT to extra expenses, or otherwise amend the Construction Documents, without first
obtaining the written approval of the DISTRICT.
p.
The ARCHITECT shall be the DISTRICT’s representative during construction
and shall advise and consult with the DISTRICT. The ARCHITECT shall have authority to act
on behalf of the DISTRICT only to the extent provided in this AGREEMENT, unless otherwise
modified in writing.
q.
The ARCHITECT shall prepare all documents and/or drawings made necessary
by errors and omissions in the originally approved drawings or specifications, and such
modifications therein as may be necessary to meet unanticipated conditions encountered during
construction, at no additional cost or expense to the DISTRICT. In addition, the ARCHITECT
shall, at no additional cost, provide services made necessary by defect or deficiencies in the
work of the Contractor which, through reasonable care, should have been discovered by the
ARCHITECT and promptly reported to the DISTRICT and Contractor, but which ARCHITECT
failed to do.
r.
The ARCHITECT shall examine, verify, and approve the Contractor’s
applications for payment and issue certificates for payment for the work and materials provided
by the Contractor which also reflect the ARCHITECT’s recommendation as to any amount
which should be retained or deducted from those payments under the terms of the Construction
Documents or for any other reason. The ARCHITECT’s certification for payment shall
constitute a representation to the DISTRICT, based on the ARCHITECT’s observations and
inspections at the site, that the work has progressed to the level certified, that quality of the
work is in accordance with the DSA approved Construction Documents, that the as-built
documents are up to date, and that the Contractor is entitled to payment in the amount certified.
s.
The ARCHITECT shall review and approve, or take other appropriate action,
upon the Contractor’s submittals of shop drawings, product data, and samples for the purpose of
checking for conformance with the Construction Documents. The ARCHITECT’s actions shall
not delay the work, but should allow for sufficient time, in the ARCHITECT’s professional
judgment, to permit adequate review. The ARCHITECT shall ensure that all deferred approval
submittals are resolved and approved by DSA prior to certification of the PROJECT.
t.
After the PROJECT has been let, all changes to the DSA approved Construction
Documents shall be made by means of a Construction Change Document (“CCD”) unless
otherwise approved by the DISTRICT in writing. The ARCHITECT shall be responsible for
preparing each CCD related to the PROJECT and shall determine which changes affect the
Structural, Access or Fire & Life Safety (collectively “SAFLS”) portions of the PROJECT and
ensure that such changes are documented and implemented through a written CCD-Category A
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(Form DSA 140). All CCD-Category A’s must be submitted to DSA by the ARCHITECT with
all supporting documentation and data and must be approved by DSA before such work can
commence on the PROJECT. The ARCHITECT shall obtain the DISTRICT’s approval of all
CCD-Category A’s before they are submitted to DSA for review and approval. All other
changes to the DSA approved Construction Documents not involving SAFLS portions of the
PROJECT are not require to be submitted to DSA unless DSA specifically requires such
changes to be submitted to DSA in the form of a written CCD-Category B (Form DSA 141)
inclusive of all supporting documentation and data. Changes that are not determined by the
ARCHITECT and/or DSA to require documentation through an approved CCD-Category A or
CCD-Category B shall be documented through an alternative CCD form or other document
approved by the DISTRICT.
u.
The ARCHITECT shall prepare and issue Immediate Change Directives (“ICD”)
to the Contractor when directed by the DISTRICT to complete the work that is necessary due to
the Contractor’s failure to complete the PROJECT in accordance with the DSA approved
Construction Documents. The ARCHITECT shall provide the Project Inspector with a copy of
the ICD and direct the Project Inspector to inspect the work as it is completed in accordance
with the ICD].
v.
All changes to the DSA approved Construction Documents, whether set forth in a
CCD, ICD or any other document approved by the DISTRICT, shall be incorporated into
change orders by the ARCHITECT for the DISTRICT’s approval. Each change order shall
identify: (1) the description of the change in the work; (2) the amount of the adjustment to the
Contractor’s Contract sum, if any; and (3) the extent of the adjustment in the Contractor’s
Contract Time, if any. The ARCHITECT shall prepare change orders, with supporting
documentation and data, for the DISTRICT’s review in accordance with the Construction
Documents, and may authorize minor changes in the work not involving an adjustment in the
contract sum or an extension of time. The ARCHITECT shall evaluate and make written
recommendations regarding Contractor’s proposals for possible change orders.
w.
The ARCHITECT shall, at the ARCHITECT’s expense, prepare a set of
reproducible record drawings showing significant changes in the work made during construction
based on the marked-up prints, drawings and other data furnished by the Contractor to the
ARCHITECT.
x.
The ARCHITECT shall inspect the PROJECT to determine the date or dates of
Substantial Completion and final completion. The ARCHITECT shall receive and forward to the
DISTRICT for the DISTRICT’s review all written warranties and related documents required by
the Construction Documents, and issue a final certificate for payment upon Contractor
compliance with the requirements of the Construction Documents. In the event the approved
schedule for the PROJECT has been exceeded due to the fault of the Contractor, the
ARCHITECT shall issue a written notice to the DISTRICT and the Contractor evaluating the
cause of the delay(s) and shall advise the DISTRICT and the Contractor of the commencement of
liquidated damages under the Contract between the DISTRICT and Contractor.
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y.
The ARCHITECT shall provide written evaluation of the Contractor’s
performance under the requirements of the Construction Documents when requested in writing
by the DISTRICT. When the ARCHITECT has actual knowledge of any defects, errors, or
deficiencies with respect to the Contractor’s performance on the PROJECT, the ARCHITECT
shall provide the DISTRICT and the Contractor with written notification of such defects, errors,
or deficiencies.
z.
The ARCHITECT shall:
(1)
Review all requests for information (“RFI”), submittals, and substitution requests
that are submitted by the Contractor in connection with the PROJECT;
(2)

Determine the data criteria required to evaluate requests for substitutions; and

(3)
Be responsible for ensuring that all RFI’s, submittals and substitution requests by
the Contractor are responded to not later than fourteen (14) days, or as soon as the circumstances
require.
aa.
The ARCHITECT shall be responsible for gathering information and processing
forms required by any applicable governing agencies and/or authorities having jurisdiction over
the PROJECT including, but not limited to, the County Health Department, the local building
departments, local fire departments, the OPSC, and DSA, in a timely manner and ensure proper
close-out of the PROJECT.
bb.
The ARCHITECT shall obtain the DISTRICT’s approval of all CCD immediately
following the request for such changes by the Contractor or upon any other circumstances
necessitating a change. Furthermore, the ARCHITECT shall maintain a log of all CCD’s, ICD’s
change orders or any other DISTRICT approved form documenting changes to the DSA
approved Construction Documents (the “Changes Log”), including status, for the DISTRICT’s
review and approval. The ARCHITECT shall submit the Changes Log to the DISTRICT with its
monthly invoice. Submission of the Changes Log is a requirement for payments to the
ARCHITECT during the course of construction.
cc.
The ARCHITECT shall evaluate and render written recommendations within a
reasonable time on all claims, disputes, or other matters at issue between the DISTRICT and
Contractor relating to the execution or progress of the work as provided in the Contract between
the DISTRICT and the Contractor. Under no circumstances should this evaluation take longer
than 20 calendar days from the date the claim is received by the ARCHITECT.
dd.
The ARCHITECT shall provide assistance in the utilization of equipment or
systems such as testing, adjusting and balancing, preparation of operation and maintenance
manuals, training personnel for operation and maintenance and consultation during operation.
ee.
The ARCHITECT shall review the list of minor defects, deficiencies, and/or
incomplete items (hereinafter the “Punch List”) and the fully executed Verified Report (Form
DSA-6) that are submitted to the DISTRICT by the Contractor when the Contractor considers the
PROJECT to be Substantially Complete. The ARCHITECT shall inspect the PROJECT, in
conjunction with the Contractor, in order to verify the Contractor’s Punch List, add any other
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items to the Punch List and to confirm that Substantial Completion has been reached on the
PROJECT. In the event the Contractor does not submit a fully executed Verified Report with its
proposed Punch List, the ARCHITECT shall reject the Contractor’s Punch List, in writing, as
premature. If Substantial Completion of the PROJECT is verified by the ARCHITECT and the
required Verified Report has been submitted to the DISTRICT for review, the ARCHITECT shall
finalize the Punch List and notify the Contractor in writing that all Punch List items must be
corrected prior to acceptance of the PROJECT and final payment, and that all Punch List items
must be completed within the duration set forth in the Contract between the DISTRICT and the
Contractor. The DISTRICT shall also be notified in writing of all Punch List items identified
by the ARCHITECT and the Contractor. The ARCHITECT shall notify the DISTRICT when
all Punch List items have been corrected by the Contractor for the DISTRICT’s final
acceptance of the PROJECT and final payment. In the event the Contractor fails to correct any
Punch List item(s) within the duration set forth in the Contract between the DISTRICT and the
Contractor, the ARCHITECT shall inform the DISTRICT of such default and provide the
DISTRICT with a reasonable valuation of the cost to correct each outstanding Punch List item
for deduction from the Contractor’s final payment and/or retention. For purposes of this
AGREEMENT, “Substantial Completion” shall mean the following four (4) conditions have
been met: (1) all contractually required items have been installed with the exception of only
minor and incomplete items on the Punch List; (2) All Fire/Life Safety Systems have been
installed, and are working and signed off on the DSA Form 152 Inspection Card; (3) all building
systems including mechanical, electrical and plumbing are functioning; and (4) the PROJECT is
fit for occupancy and its intended use.
ff.
Once the ARCHITECT has verified the Substantial Completion of the
PROJECT, the ARCHITECT shall issue a Certificate of Substantial Completion to the
Contractor and the DISTRICT. Upon the issuance of the Certificate of Substantial Completion,
the ARCHITECT shall prepare and submit to DSA, Project Inspector and the DISTRICT a
written Verified Report, on Form DSA 6AE, pursuant to Section 4-336 of Title 24 of the
California Code of Regulations. The ARCHITECT shall also submit a signed Verified Report
to DSA, Project Inspector and the DISTRICT upon any of the following events:
(1)

Work on the PROJECT is suspended for a period of more than one month;

(2)
The services of the ARCHITECT are terminated for any reason prior to the
completion of the PROJECT;
(3)

DSA requests a Verified Report.

gg.
The ARCHITECT and its consultants shall verify that all defective, deficient, or
incomplete work identified in any Notice(s) of Deviation or similar notice(s) issued by the
ARCHITECT, Project Inspector, Special Inspector(s), Laboratory of Record and/or any
governmental agency or authority, is fully corrected and closed before the ARCHITECT
approves any final Punch List by the Contractor. As part of the ARCHITECT’s Basic Services
under this Section, the ARCHITECT shall direct the applicable Inspectors, Special Inspectors,
and/or engineers on the PROJECT to visually verify that each defective, deficient and/or
incomplete item of work referenced in each Notice of Deviation have been rectified and closed
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prior to the approval of the final Punch List and the issuance of any Certificate of Substantial
Completion by the ARCHITECT. In the event the ARCHITECT and/or its consultants fail to
verify that such work has been corrected by the Contractor before the ARCHITECT approves the
final Punch-List and such work has in fact not been corrected, the ARCHITECT shall be
responsible for performing all the architectural and/or engineering services necessary, at no
additional cost to the DISTRICT, to ensure such open and outstanding items in the Notice(s) of
Deviation are addressed accordingly and that all work related to such notices is corrected in a
manner acceptable to the DISTRICT and DSA.
30.

Project Close-Out

a.
Within thirty (30) days after the completion of the PROJECT’s construction and
the ARCHITECT’s receipt of as-built documents from the Contractor, ARCHITECT will review
the as-built documents prepared by the Contractor and revise the record drawings and
specifications so that they include all material changes made necessary by CCD’s, ICD’s, change
orders, RFI’s, change order requests (“COR’s”), Bulletins, clarifications as noted by the
Contractor in its as-built documents and/or any other DISTRICT approved document which
details the changes that were made to the DSA approved Construction Documents. The
ARCHITECT shall incorporate such changes into a complete AutoCAD as-built file, in the
original, executable, software format, and PDF files, and provide all such documents, including
five (5) hard copies, to the DISTRICT at no additional cost. In the event the Contractor fails to
provide its as-built documents within 30 days of the PROJECT’s completion, the ARCHITECT
shall notify the DISTRICT, in writing, of the Contractor’s failure and recommend the appropriate
withholding from the Contractor’s final payment under the Contract with the DISTRICT.
b.
The ARCHITECT shall assist the DISTRICT in securing the delivery of any and
all applicable documents described in Sections c and d below, to DSA for review prior to
issuance of a “Certificate of Completion.” The ARCHITECT shall submit all documents
prepared by, or in control of, the ARCHITECT to DSA without delay.
c.
certify

that

During the period the PROJECT is under construction, the ARCHITECT shall
the
following
documents
have
been
submitted
to
DSA:
(1)

Copies of the Project Inspector’s semi-monthly reports;

(2)
Copies of the laboratory reports on all tests or laboratory inspections as
returned and done on the PROJECT;
(3)
Copies of all the necessary PIC’s which have been approved and signed
off by the Project Inspector for the certification by DSA; and
(4)
All other documents required to be submitted to DSA in accordance with
Title 24 and the Construction Oversight Process Procedure set forth in DSA’s PR 13-01.
The ARCHITECT shall notify the DISTRICT, in writing, if any of the above forms are not
promptly submitted to DSA by the responsible parties. If necessary, the ARCHITECT shall
assist the DISTRICT in obtaining the delivery of the above documents to DSA.
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d.
Upon the completion of all construction, including all Punch List items, the
ARCHITECT shall assist the DISTRICT in securing the delivery of the following documents to
DSA:
(1)

Copy of the Notice of Completion.

(2)
Final Verified Report Form DSA-6A/E certifying all work is 100%
complete from the ARCHITECT, structural engineer, mechanical engineer, and electrical
engineer.
(3)
Final Verified Report Form DSA-6 certifying all work is 100% complete
from the Contractor or Contractors, Project Inspector, and Special Inspector(s).
(4)
Verified Reports of Testing and Inspections as specified on the approved
drawings and specifications, i.e., Final Laboratory Report, Welding, Glued-Laminated
Timber, etc.
(5)
Weighmaster’s Certificate (if required by approved drawings and
specifications).
(6)

Copies of the signature page of all Addenda as approved by DSA.

(7)

Copies of the signature pages of all deferred approvals as approved by

(8)

Copies of the signature pages of all Revisions as approved by DSA.

DSA.

(9)
Copies of the signature page of all applicable Construction Change
Documents as approved by DSA.
(10) Verification by the Project Inspector that all items noted on any “Field
Trip Notes” have been corrected.
The ARCHITECT shall notify the DISTRICT, in writing, if any of the above items are not
promptly submitted to the ARCHITECT and/or the DISTRICT by the responsible parties for submittal
to DSA. If necessary, the ARCHITECT shall assist the DISTRICT in obtaining the above documents
for delivery to DSA.
ARTICLE III - ADDITIONAL ARCHITECT’S SERVICES
1.
The ARCHITECT shall notify the DISTRICT in writing of the need for additional
services required due to circumstances beyond the ARCHITECT’s control (“Additional Services”). The
ARCHITECT shall obtain written authorization from the DISTRICT before rendering Additional
Services. Compensation for all valid Additional Services shall be negotiated and approved in writing by
the DISTRICT before such Additional Services are performed by the ARCHITECT. No compensation
shall be paid to the ARCHITECT for any Additional Services that are not previously approved by the
DISTRICT in writing. Additional Services may include:
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a.
Making material revisions in drawings, specifications or other documents when
such revisions are required by the enactment or revision of laws, rules, or regulations subsequent
to the preparation and completion of the Construction Documents;
b.
Preparing drawings, specifications and other documentation and supporting data,
and providing other services in connection with change orders required by causes beyond the
control of the ARCHITECT which are not the result of the direct or indirect negligence, errors,
or omissions on the part of the ARCHITECT;
c.
Providing consultation concerning the replacement of work damaged by fire and
furnishing services required in connection with the replacement of such work;
d.
Providing services made necessary by the default of the Contractor, which does
not arise directly or indirectly from negligence, errors, or omissions of ARCHITECT;
e.
If the DISTRICT requests the PROJECT be let on a segregated basis after the
completion of Design Development Phase where segregation does not arise from ARCHITECT
exceeding the estimated Budget constraint, then plan preparation and/or contract administration
work to prepare the segregated plans is an Additional Service subject to prior negotiation and
written approval by the DISTRICT;
f.
Providing contract administration services after the construction Contract time has
been exceeded through no fault of the ARCHITECT, where it is determined that the fault is that
of the Contractor, and liquidated damages are collected therefor. The ARCHITECT’s
compensation is expressly conditioned on the lack of fault of the ARCHITECT and payment will
be made upon collection of liquidated damages from the Contractor. Payment of the
ARCHITECT shall be made from collected liquidated damages;
g.

Providing BIM documents that exceeds LOD 200; and

h.
Providing any other services not otherwise included in this AGREEMENT or not
customarily furnished in accordance with generally accepted architectural practice.
2.
If authorized in writing by the DISTRICT, the ARCHITECT shall provide one or more
PROJECT representatives to assist in carrying out more extensive representation at the site than is
described in Article II. The PROJECT representative(s) shall be selected, employed, and directed by the
ARCHITECT, and the ARCHITECT shall be compensated therefor as agreed by the DISTRICT and
ARCHITECT. Through the observations of such PROJECT representative(s), the ARCHITECT shall
endeavor to provide further protection for the DISTRICT against defects and deficiencies in the work,
but the furnishing of such PROJECT representation shall not modify the rights, responsibilities, or
obligations of the ARCHITECT as described elsewhere in this AGREEMENT. Such services shall be
negotiated and approved in writing by the DISTRICT.
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ARTICLE IV - DISTRICT’S RESPONSIBILITIES
1.
The DISTRICT shall provide to the ARCHITECT information regarding requirements
for the PROJECT, including information regarding the DISTRICT’s objectives, schedule, and budget
constraints, as well as any other criteria provided by the DISTRICT.
2.
Prior to the Schematic Design Phase, the ARCHITECT shall prepare a current overall
budget for the PROJECT which shall include the Construction Cost budget for the PROJECT. The
overall budget shall be based upon the DISTRICT’s objectives, schedule, budget constraints, and any
other criteria that are provided to the ARCHITECT by the DISTRICT pursuant to Article IV, Section 1,
above. The DISTRICT shall approve the Construction Cost budget prepared by the ARCHITECT
pursuant to this Section and this shall be the “Budget” for the PROJECT as set forth in this
AGREEMENT.
3.
The DISTRICT shall notify the ARCHITECT of administrative procedures required and
name a representative authorized to act on its behalf. The DISTRICT shall promptly render decisions
pertaining thereto to avoid unreasonable delay in the progress of the PROJECT. The DISTRICT shall
observe the procedure of issuing any orders to Contractors only through the ARCHITECT.
4.
The DISTRICT shall give prompt written notice to the ARCHITECT if the DISTRICT
becomes aware of any fault or defect in the PROJECT or nonconformance with the Construction
Documents. However, the DISTRICT’s failure or omission to do so shall not relieve the ARCHITECT
of the ARCHITECT’s responsibilities under Title 21, Title 24, and the Field Act hereunder. The
DISTRICT shall have no duty to observe, inspect, or investigate the PROJECT.
5.
The proposed language of certifications requested of the ARCHITECT or
ARCHITECT’s consultants shall be submitted to the ARCHITECT for review and approval at least
fourteen (14) days prior to execution.
6.

The DISTRICT shall provide a topographical survey to the ARCHITECT upon request.
ARTICLE V - COST OF CONSTRUCTION

1.
During the Schematic Design, Design Development, and Construction Document Phases,
the ARCHITECT’s estimates of Construction Cost shall be reconciled against the Budget approved by
the DISTRICT pursuant to Article IV, Section 2.
2.
The PROJECT’s “Construction Cost,” as used in this AGREEMENT, means the total
cost to the DISTRICT of all work designed or specified by the ARCHITECT, which includes the total
award from the initial construction Contract(s) plus the work covered by approved change orders and/or
any alternates approved by the DISTRICT. The Construction Cost shall not include any costs that are
not specifically referenced in this Article V, Section 2, as approved costs. Costs excluded from the
Construction Cost include, but are not limited to, payments to the ARCHITECT or other DISTRICT
consultants, costs of inspections, surveys, tests, and landscaping not included in PROJECT.
3.
If the PROJECT is using the multiple-prime delivery method of construction, the
Construction Manager’s fees and/or general conditions will only be included in the total Construction
Cost used to calculate the ARCHITECT’s fee only if agreed upon in writing by the DISTRICT. Absent
-34RFQ No.2018/19-01 Architectural and Engineering
005510.00032
13350888.1

any written agreement, the Construction Manager’s fees or general conditions shall not be included in
the total Construction Cost used to calculate the ARCHITECT’s fee.
4.
When labor or material is furnished by the DISTRICT below its market cost, the
Construction Cost shall be based upon current market cost of labor and new material.
5.
The Construction Cost shall be the acceptable estimate of Construction Costs to the
DISTRICT as submitted by the ARCHITECT until such time as bids have been received, whereupon it
shall be the bid amount of the lowest responsible responsive bidder.
6.
Any Budget or fixed limit of Construction Cost shall be adjusted if the bidding has not
commenced within ninety (90) days after the ARCHITECT submits the Construction Documents to the
DISTRICT to reflect changes in the general level of prices in the construction industry between the date
of submission of the Construction Documents to the DISTRICT and the date on which bids are sought
for the PROJECT.
7.

If the lowest bid received exceeds the Budget:

a.
The DISTRICT may give written approval of an increase of such fixed limit and
proceed with the construction of the PROJECT;
b.

The DISTRICT may authorize rebidding of the PROJECT within a reasonable

time;
c.
If the PROJECT is abandoned, the DISTRICT may terminate this AGREEMENT
in accordance with Article VIII, Section 2;
d.
The DISTRICT may request the ARCHITECT prepare, at no additional cost,
deductive change packages that will bring the PROJECT within the Budget; or
e.
The DISTRICT may request the ARCHITECT cooperate in revising the
PROJECT scope and quality as required to reduce the Construction Cost.
8.
If the DISTRICT chooses to proceed under Article V, Section 7(e), the ARCHITECT,
without additional charge, agrees to redesign the PROJECT until the PROJECT is brought within the
Budget set forth in this AGREEMENT. Redesign does not mean phasing or removal of parts of the
PROJECT unless agreed to in writing by the DISTRICT. Redesign means the redesign of the
PROJECT, with all its component parts, to meet the Budget set forth in this AGREEMENT.

ARTICLE VI - ESTIMATE OF PROJECT CONSTRUCTION COSTS
1.
Estimates referred to in Article II shall be prepared on a square foot/unit cost basis, or
more detailed computation if deemed necessary by the DISTRICT, considering prevailing construction
costs and including all work for which bids will be received. It is understood that the PROJECT
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Construction Cost is affected by the labor and/or material market as well as other conditions beyond the
control of the ARCHITECT or DISTRICT.
2.
The ARCHITECT shall prepare and review the ARCHITECT’s estimates of Construction
Cost at each phase of the ARCHITECT’s services. The ARCHITECT shall provide the DISTRICT with
a written evaluation of the estimates at each phase of the ARCHITECT’s services. The ARCHITECT’s
written evaluations shall, among other things, evaluate how the estimates compare to the Budget. If
such estimates are in excess of the Budget, the ARCHITECT shall revise the type or quality of
construction to come within the Budget at no additional cost to the DISTRICT. The ARCHITECT’s
initial budget and scope limitations shall be realistic and be reviewed with the DISTRICT prior to
formalization.
3.
The ARCHITECT, upon request of the DISTRICT, shall prepare a detailed estimate of
Construction Costs at no additional cost.

ARTICLE VII - ARCHITECT’S DRAWINGS AND SPECIFICATIONS
1.
All documents including, but not limited to, plans, drawings, specifications, record
drawings, models, mock-ups, renderings and other documents (including all computer files, BIM files
and/or AutoCAD files) prepared by the ARCHITECT or the ARCHITECT’s consultants for this
PROJECT, shall be and remain the property of the DISTRICT pursuant to Education Code section
17316 for the purposes of repair, maintenance, renovation, modernization, or other purposes as they
relate to the PROJECT. The DISTRICT, however, shall not be precluded from using the
ARCHITECT’s or ARCHITECT’s consultant’s documents enumerated above for the purposes of
additions, alignments, or other development on the PROJECT site.
2.
If DISTRICT intends to reuse ARCHITECT’s plans, specifications, or other documents
for a project or projects other than that which is the subject of this AGREEMENT, and for which the
ARCHITECT is not the architect of record, a fee of three percent (3%) of the Construction Costs shall
be paid to the ARCHITECT for such reuse. In the event of such reuse or modification of the
ARCHITECT’s drawings, specification, or other documents by any person, firm, or legal entity, the
DISTRICT agrees to indemnify, defend, and hold the ARCHITECT harmless from and against any and
all claims, liabilities, suits, demands, losses, costs, and expenses, including, but not limited to,
reasonable attorneys’ fees accruing to, or resulting from, any and all persons, firms, or any other legal
entity, on account of any damage or loss to property or persons including, but not limited to, death
arising out of such unauthorized use, reuse or modification of the ARCHITECT’s drawings,
specifications, or other documents. The DISTRICT further agrees to remove the names and seals of the
ARCHITECT and the ARCHITECT’s consultants from the title block and signature pages. The
DISTRICT, however, may use the ARCHITECT’s plans and documents as enumerated in this Article as
reference documents for the purposes of additions, alignments, or other development on the PROJECT
site. Prior to reuse of the ARCHITECT’s documents for any project other than an addition, alignment,
or other development on the PROJECT site, the DISTRICT agrees to notify the ARCHITECT in writing
of such reuse.
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ARTICLE VIII - TERMINATION
1.
This AGREEMENT may be terminated by either PARTY upon fourteen (14) days’
written notice to the other PARTY in the event of a substantial failure of performance by such other
PARTY, including insolvency of the ARCHITECT, or if the DISTRICT should decide to abandon or
indefinitely postpone the PROJECT.
2.
In the event of a termination based upon abandonment or postponement by DISTRICT,
the DISTRICT shall pay the ARCHITECT for all services performed and all expenses incurred under
this AGREEMENT supported by documentary evidence, including payroll records and expense reports,
up until the date of the abandonment or postponement, plus any sums due the ARCHITECT for Board
approved Additional Services. In ascertaining the services actually rendered hereunder up to the date of
termination of this AGREEMENT, consideration shall be given to both completed work and work in
process of completion and to complete and incomplete drawings and other documents, whether
delivered to the DISTRICT or in the possession of the ARCHITECT. In the event termination is for a
substantial failure of performance, all damages and costs associated with the termination, including
increased consultant and replacement architect costs, shall be deducted from payments due the
ARCHITECT.
3.
In the event a termination for cause is determined to have been made wrongfully or
without cause, then the termination shall be treated as a termination for convenience in accordance with
Article VIII, Section 4, below, and ARCHITECT shall have no greater rights than it would have had if a
termination for convenience had been effected in the first instance. No other loss, cost, damage,
expense, or liability may be claimed, requested, or recovered by ARCHITECT.
4.
This AGREEMENT may be terminated without cause by the DISTRICT upon fourteen
(14) days’ written notice to the ARCHITECT. In the event of a termination without cause, the
DISTRICT shall pay the ARCHITECT for all services performed and all expenses incurred under this
AGREEMENT supported by documentary evidence, including payroll records and expense reports, up
until the date of notice of termination plus any sums due the ARCHITECT for Board-approved
Additional Services. In ascertaining the services actually rendered hereunder up to the date of
termination of this AGREEMENT, consideration shall be given to both completed work and work in
process of completion and to complete and incomplete drawings and other documents, whether
delivered to the DISTRICT or in the possession of the ARCHITECT. In addition, ARCHITECT will be
reimbursed for reasonable termination costs through the payment of 3% beyond the sum due the
ARCHITECT under this Section through 50% completion of the ARCHITECT’s portion of the
PROJECT and, if 50% completion is reached, payment of 3% of the unpaid balance of the contract to
ARCHITECT as termination cost. This 3% payment is agreed to compensate the ARCHITECT for the
unpaid profit ARCHITECT would have made under the PROJECT on the date of termination and is
consideration for entry into this termination for convenience clause.
5.
In the event of a dispute between the PARTIES as to performance of the work or the
interpretation of this AGREEMENT, or payment or nonpayment for work performed or not performed,
the PARTIES shall attempt to resolve the dispute. Pending resolution of this dispute, ARCHITECT
agrees to continue the work diligently to completion. If the dispute is not resolved, ARCHITECT agrees
it will neither rescind the AGREEMENT nor stop the progress of the work, but ARCHITECT’s sole
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remedy shall be to submit such controversy to determination by a court having competent jurisdiction of
the dispute after the PROJECT has been completed, and not before.
ARTICLE IX - ACCOUNTING RECORDS OF THE ARCHITECT
1.
Records of the ARCHITECT’s direct personnel and reimbursable expenses pertaining to
the services performed on this PROJECT and records of accounts between the DISTRICT and
Contractor shall be kept on a generally recognized accounting basis and shall be available to the
DISTRICT or his authorized representative at mutually convenient times.
ARTICLE X - COMPENSATION TO THE ARCHITECT
The DISTRICT shall compensate the ARCHITECT as follows:
1.
The ARCHITECT’s fees for performing Additional Services related to change orders are
paid as approved by the DISTRICT’s Board. If a change order is approved without ARCHITECT fee,
no fee will be paid to the ARCHITECT unless negotiated and approved prior to commencing the change
order-related services.
2.
The ARCHITECT’s compensation for performing all the Basic Services required by this
AGREEMENT including, but not limited to, those services detailed in Article I and II, shall be as
follows:
Schematic Design Phase:

No more than 10% of the estimated Architect Fee, as determined
under Exhibit “A” to this AGREEMENT, to be paid monthly
based on actual level of completion

Design Development Phase: No more than 15% of the estimated Architect Fee, as determined
under Exhibit “A” to this AGREEMENT, to be paid monthly
based on actual level of completion
Construction Docs Phase

No more than 35% of the estimated Architect Fee, as determined
under Exhibit “A” to this AGREEMENT, to be paid monthly
based on actual level of completion

DSA Approval Phase:

No more than 5% of the estimated Architect Fee, as determined
under Exhibit “A” to this AGREEMENT, to be paid upon DSA
approval of the PROJECT including incorporation and approval of
any back-check comments

Bidding Phase:

No more than 2% of the estimated Architect Fee, as determined
under Exhibit “A” to this AGREEMENT, to be paid monthly
based on actual level of completion
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Construction Admin. Phase: No more than 25% of the actual Architect Fee, as determined
under Exhibit “A” to this AGREEMENT and the accepted bid, to
be paid monthly based on actual level of completion
Project Close-Out Phase:

Balance of actual Architect Fee to be paid after the all the Project
Close-Out Phase requirements set forth in Article II have been
completed and the PROJECT is certified by DSA and the Notice of
Completion has been recorded.

3.
The ARCHITECT and its consultants shall maintain time sheets detailing information
including, but not limited to, the name of the employee, date, a description of the task performed in
sufficient detail to allow the DISTRICT to determine the services provided, and the time spent for each
task. The DISTRICT and ARCHITECT may otherwise mutually agree, in writing, on alternative types
of information and levels of detail that may be provided by the ARCHITECT and its consultants
pursuant to this Article X.
4.
The ARCHITECT shall invoice all fees and/or costs monthly for the Basic Services that are
provided in accordance with this AGREEMENT from the time the ARCHITECT begins work on the
PROJECT. The ARCHITECT shall submit one (1) invoice monthly to the DISTRICT detailing all the
fees associated with the applicable progress to completion percentage, reimbursable expenses (if any), and
Additional Services (if any) incurred for the monthly billing period. Invoices requesting reimbursement
for expenses incurred during the billing period must clearly list items for which reimbursement is being
requested and be accompanied by proper documentation (e.g., receipts, invoices), including a copy of the
DISTRICT’s authorization notice for the invoiced item(s), if applicable. Invoices requesting payment for
Additional Services must reflect the negotiated compensation previously approved by the DISTRICT and
include a copy of the DISTRICT’s written authorization notice approving the Additional Services and the
additional compensation approved by the DISTRICT. No payments will be made by the DISTRICT to the
ARCHITECT for monthly invoices requesting reimbursable expenses or Additional Services absent the
prior written authorization of the DISTRICT. The DISTRICT’s prior written authorization is an express
condition precedent to any payment by the DISTRICT for Additional Services or reimbursable expenses
and no claim by the ARCHITECT for additional compensation related to Additional Services or
reimbursable expenses shall be valid absent such prior written approval by the DISTRICT.
5.
When ARCHITECT’s Fee is based on a percentage of Construction Cost and any
portions of the PROJECT are deleted or otherwise not constructed, compensation for those portions of
the PROJECT shall be payable, to the extent actual services are performed, in accordance with the
schedule set forth in Article X, Section 2, above, based on the lowest responsive bid price.
6.
To the extent that the time initially established for the completion of ARCHITECT’s
services is exceeded or extended through no fault of the ARCHITECT, compensation for any services
rendered during the additional period of time shall be negotiated and subject to the prior written
approval of the DISTRICT. Assessment and collection of liquidated damages from the Contractor is a
condition precedent to payment for extra services arising from Contractor-caused delays.
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ARTICLE XI - REIMBURSABLE EXPENSES
1.
Reimbursable expenses are in addition to compensation for basic and extra services, and
shall be paid to the ARCHITECT at one and one-tenth (1.1) times the expenses incurred by the
ARCHITECT, the ARCHITECT’s employees and consultants for the following specified items:
a.
Approved reproduction of drawings and specifications in excess of the copies
provided by this AGREEMENT which includes all the sets of the Construction Documents and
all progress prints; and
b.

Approved agency fees.

2.
Approved reimbursable expenses are estimated to be _____________________ Dollars
($__________) and this amount shall not be exceeded without the prior written approval of the
DISTRICT. Reimbursable expense allowance is subject to adjustment pending definition of the Phase II
scope as approved by the DISTRICT.
3.
Reimbursable Expenses shall not include the following specified items or any other item
not specifically identified in Article XI, Section 1 above:
a.
b.
c.
d.
e.
f.
g.

Travel expenses;
Check prints;
Prints or plans or specifications made for ARCHITECT’s consultants and all
progress prints;
Preliminary plans and specifications;
ARCHITECT’s consultants’ reimbursables;
Models or mock-ups; and
Meetings with Cities, planning officials, fire departments, DSA, State Allocation
Board or other public agencies.

4.
The DISTRICT’s prior written authorization is an express condition precedent to any
reimbursement to ARCHITECT of such costs and expenses for items not included in Article XI, Section
1 above as an allowable reimbursable expense, and no claim for any additional compensation or
reimbursement shall be valid absent such prior written approval by DISTRICT. Payment for these
reimbursable expenses shall be made as set forth in Article X.
ARTICLE XII - EMPLOYEES AND CONSULTANTS
1.
The ARCHITECT, as part of the ARCHITECT’s basic professional services, shall
furnish the consultant services necessary to complete the PROJECT including, but not limited to:
landscape architects; theater and acoustical consultants; structural, mechanical, electrical and civil
engineers; and any other necessary design professionals and/or consultants as determined by the
ARCHITECT and acceptable to the DISTRICT. All consultant services shall be provided at the
ARCHITECT’s sole expense. The ARCHITECT shall be responsible for the coordination and
cooperation of all architects, engineers, experts or other consultants employed by the ARCHITECT.
The ARCHITECT shall ensure that its engineers and/or other consultants file the required Interim
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Verified Reports, Verified Report and other documents that are necessary for the PROJECT’s timely
inspection and close-out as required by the applicable governmental agencies and/or authorities having
jurisdiction over the PROJECT including, but not limited to, DSA. The ARCHITECT shall ensure that
its engineers and consultants observe the construction of the PROJECT during the course of
construction, at no additional cost to the DISTRICT, to maintain such personal contact with the
PROJECT as is necessary to assure such engineers and consultants that the Contractor’s work is being
completed, in every material respect, in compliance with the DSA approved Construction Documents (in
no case shall the number of visits be less than once every week or as necessary to observe work being
completed in connection with each block/section of a PIC so such engineers and consultants can verify
that the work does or does not comply with the DSA approved Construction Documents, whichever is
greater).
2.
The ARCHITECT shall submit, for written approval by the DISTRICT, the names of the
consultants and/or consultant firms proposed for the PROJECT. The ARCHITECT shall notify the
DISTRICT of the identity of all design professionals and/or consultants in sufficient time prior to their
commencement of services to allow the DISTRICT a reasonable opportunity to review their
qualifications and object to their participation on the PROJECT if necessary. The ARCHITECT shall
not assign or permit the assignment of any design professionals, engineers, or other consultants to the
PROJECT to which DISTRICT has a reasonable objection. Approved design professionals and/or
consultants shall not be changed without the prior written consent of the DISTRICT. Nothing in this
AGREEMENT shall create any contractual relation between the DISTRICT and any consultants
employed by the ARCHITECTS under the terms of this AGREEMENT.
3.
ARCHITECT’s consultants shall be licensed to practice in California and have relevant
experience with California school design and construction during the last five years. If any employee or
consultant of the ARCHITECT is not acceptable to the DISTRICT, then that individual shall be replaced
with an acceptable competent person at the DISTRICT’s request.
4.
The construction administrator or field representative assigned to the PROJECT by the
ARCHITECT shall be licensed as a California Architect and able to make critical PROJECT decisions
in a timely manner and shall be readily available and provide by phone, facsimile, and through
correspondence, design direction and decisions when the construction administrator is not at the site.
ARTICLE XIII – MISCELLANEOUS
1.
The ARCHITECT shall make a written record of all meetings, conferences, discussions,
and decisions made between or among the DISTRICT, ARCHITECT, and Contractor during all phases
of the PROJECT and concerning any material condition in the requirements, scope, performance and/or
sequence of the work. The ARCHITECT shall provide a copy of such record to the DISTRICT.
2.
To the fullest extent permitted by law, ARCHITECT agrees to indemnify and hold the
DISTRICT harmless from all liability arising out of:
a.
Workers’ Compensation and Employer’s Liability. Any and all claims under
Workers’ Compensation acts and other employee benefit acts with respect to ARCHITECT’s
employees or ARCHITECT’s subcontractor’s employees arising out of ARCHITECT’s work
under this AGREEMENT; and
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b.
General Liability. If arising out of, pertaining to, or relating to the negligence,
recklessness, or willful misconduct of the ARCHITECT, the ARCHITECT shall indemnify and
hold the DISTRICT harmless from any liability for damages for (1) death or bodily injury to
person; (2) injury to, loss or theft of property; (3) any failure or alleged failure to comply with
any provision of law; or (4) any other loss, damage or expense arising under either (1), (2), or (3)
above, sustained by the ARCHITECT or the DISTRICT, or any person, firm or corporation
employed by the ARCHITECT or the DISTRICT upon or in connection with the PROJECT,
except for liability resulting from the sole or active negligence, or willful misconduct of the
DISTRICT, its officers, employees, agents, or independent Architects who are directly employed
by the DISTRICT. The ARCHITECT, at its own expense, cost, and risk, shall defend any and all
claims, actions, suits, or other proceedings that may be brought or instituted against the
DISTRICT (other than professional negligence covered by Section c below), its officers, agents,
or employees, that arise out of, pertain to, or relate to the negligence, recklessness, or willful
misconduct of the ARCHITECT, and shall pay or satisfy any judgment that may be rendered
against the DISTRICT, its officers, agents, or employees, in any action, suit or other proceedings
as a result thereof; and
c.
Professional Liability. If arising out of, pertaining to, or relating to the negligence,
recklessness, or willful misconduct of the ARCHITECT, the ARCHITECT shall indemnify and
hold the DISTRICT harmless from any loss, injury to, death of persons, or damage to property
caused by any act, neglect, default, or omission of the ARCHITECT, or any person, firm, or
corporation employed by the ARCHITECT, either directly or by independent contract, including
all damages due to loss or theft, sustained by any person, firm, or corporation, including the
DISTRICT, arising out of, or in any way connected with, the PROJECT, including injury or
damage either on or off DISTRICT property; but not for any loss, injury, death, or damages
caused by sole or active negligence, or willful misconduct of the DISTRICT. With regard to the
ARCHITECT’s obligation to indemnify for acts of professional negligence, such obligation does
not include the obligation to provide defense counsel or to pay for the defense of actions or
proceedings brought against the DISTRICT, but rather to reimburse the DISTRICT for attorneys’
fees and costs incurred by the DISTRICT in defending such actions or proceedings brought
against the DISTRICT that arise out of, pertain to, or relate to the negligence, recklessness, or
willful misconduct of the ARCHITECT.
d.
The PARTIES understand and agree that Article XIII, Section 2, of this
AGREEMENT shall be the sole indemnity, as defined by California Civil Code § 2772, between
the DISTRICT and the ARCHITECT related to the PROJECT. Any other indemnity that is
attached to this AGREEMENT as part of any EXHIBIT shall be void and unenforceable between
the PARTIES.
e.
Any attempt to limit the ARCHITECT’s liability to the DISTRICT in any of the
exhibits or attachments to this AGREEMENT shall be void and unenforceable between the
PARTIES.
3.
ARCHITECT shall purchase and maintain policies of insurance with an insurer or
insurers qualified to do business in the State of California and acceptable to DISTRICT, which will
protect ARCHITECT and DISTRICT from claims which may arise out of, or result from,
ARCHITECT’s actions or inactions relating to the AGREEMENT, whether such actions or inactions be
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by themselves or by any subconsultant, subcontractor or by anyone directly or indirectly employed by
any of them, or by anyone for whose acts any of them may be liable. The aforementioned insurance
shall include coverage for:
a.
The ARCHITECT shall carry Workers’ Compensation and Employers Liability
Insurance in accordance with the laws of the State of California. However, such amount shall
not be less than ONE MILLION DOLLARS ($1,000,000).
b.
Commercial general and auto liability insurance, with limits of not less than TWO
MILLION DOLLARS ($2,000,000.00) combined single limit, bodily injury and property
damage
liability
per
occurrence,
including:
1.
2.
3.
4.
5.

Owned, non-owned, and hired vehicles;
Blanket contractual;
Broad form property damage;
Products/completed operations; and
Personal injury.

c.
Professional liability insurance, including contractual liability, with limits of
TWO MILLION DOLLARS ($2,000,000.00) per claim. Such insurance shall be maintained
during the term of this AGREEMENT and renewed for a period of at least five (5) years
thereafter and/or at rates consistent with the time of execution of this AGREEMENT adjusted for
inflation. In the event that ARCHITECT subcontracts any portion of ARCHITECT’s duties,
ARCHITECT shall require any such subcontractor to purchase and maintain insurance coverage
as provided in this Section. Failure to maintain professional liability insurance is a material
breach of this AGREEMENT and grounds for immediate termination.
d.
Valuable Document Insurance. The ARCHITECT shall carry adequate insurance
on all drawings and specifications as may be required to protect the DISTRICT in the amount of
its full equity in those drawings and specifications, and shall file with the DISTRICT a certificate
of that insurance. The cost of that insurance shall be paid by the ARCHITECT, and the
DISTRICT shall be named as an additional insured.
e.
Each policy of insurance required under Article XIII, Section 3(b), above, shall
name the DISTRICT and its officers, agents, and employees as additional insureds; shall state
that, with respect to the operations of ARCHITECT hereunder, such policy is primary and any
insurance carried by DISTRICT is excess and non-contributory with such primary insurance;
shall state that not less than thirty (30) days’ written notice shall be given to DISTRICT prior to
cancellation; and, shall waive all rights of subrogation. ARCHITECT shall notify DISTRICT in
the event of material change in, or failure to renew, each policy. Prior to commencing work, the
ARCHITECT shall deliver to DISTRICT certificates of insurance as evidence of compliance
with the requirements herein. In the event the ARCHITECT fails to secure or maintain any
policy of insurance required hereby, the DISTRICT may, at its sole discretion, secure such policy
of insurance in the name of, and for the account of, ARCHITECT, and in such event
ARCHITECT shall reimburse DISTRICT upon demand for the cost thereof.

-43RFQ No.2018/19-01 Architectural and Engineering
005510.00032
13350888.1

f.
In the event that the ARCHITECT subcontracts any portion of the ARCHITECT’s
duties, the ARCHITECT shall require any such subcontractor to purchase and maintain insurance
coverage for the types of insurance referenced in Article XIII, Sections 3(a), (b), (c) and (d), in
amounts which are appropriate with respect to that subcontractor’s part of work which shall in no
event be less than $500,000 per occurrence. The ARCHITECT shall not subcontract any portion
of the ARCHITECT’s duties under this AGREEMENT without the DISTRICT’s prior written
approval. Specification processing consultants are the only subcontractors exempt from
maintaining professional liability insurance.
g.
All insurance coverage amounts specified hereinabove shall cover only risks
relating to, or arising out of, the PROJECT governed by this particular AGREEMENT. The
insurance and required amounts of insurance specified above shall not be reduced or encumbered
on account of any other projects of the ARCHITECT.
4.
The ARCHITECT, in the performance of this AGREEMENT, shall be and act as an
independent contractor. The ARCHITECT understands and agrees that the ARCHITECT and all of the
ARCHITECT’s employees shall not be considered officers, employees, or agents of the DISTRICT, and
are not entitled to benefits of any kind or nature normally provided employees of the DISTRICT and/or
to which DISTRICT’s employees are normally entitled including, but not limited to, State
Unemployment Compensation or Workers’ Compensation.
ARCHITECT assumes the full
responsibility for the acts and/or omissions of the ARCHITECT’s employees or agents as they relate to
the services to be provided under this AGREEMENT. The ARCHITECT shall assume full
responsibility for payment of all federal, state and local taxes or contributions, including unemployment
insurance, social security, and income taxes for the respective employees of the ARCHITECT.
5.
Notices. All notices or demands to be given under this AGREEMENT by either PARTY
to the other shall be in writing and given either by: (a) personal service; or (b) U.S. Mail, mailed either
by registered, overnight, or certified mail, return receipt requested, with postage prepaid. Service shall
be considered given when received if personally served or if mailed on the third day after deposit in any
U.S. Post Office. The address to which notices or demands may be given by either PARTY may be
changed by written notice given in accordance with the notice provisions of this Section. At the date of
this AGREEMENT, the addresses of the PARTIES are as follows:
DISTRICT:

ARCHITECT:

Pierce Joint Unified School District
540A 6th Street
Arbuckle, CA 95912
Attn: Daena Meras, Chief Business Offical
Telephone: (530) 476-2892
Facsimile: (530) 476-2289

_____________________
_____________________
_____________, CA _______
Attn: ________________
Telephone: (___) ____-____
Facsimile: (___) ____-____
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6.
The ARCHITECT, or any person, firm, or corporation employed by the ARCHITECT,
either directly or by independent contract, shall be prohibited from using tobacco products (smoking,
chewing, etc.) on DISTRICT property at all times.
7.
The ARCHITECT, or any person, firm, or corporation employed by the ARCHITECT,
either directly or by independent contract, shall be prohibited from using profanity on DISTRICT
property including, but not limited to, all school sites and this prohibition shall include, but is not limited
to, all racial, ethnic and/or sexual slurs or comments which could be considered harassment.
8.
Appropriate dress by the ARCHITECT, or any person, firm, or corporation employed by
the ARCHITECT, either directly or by independent contract, is mandatory. Therefore, tank tops, cut-offs
and shorts shall not be allowed. Additionally, what is written or pictured on clothing must comply with
the requirements of acceptable language as set forth above in Section above.
9.
During the entire term of this AGREEMENT, the ARCHITECT, if applicable, shall fully
comply with the provision of Education Code section 45125.1 (Fingerprint Requirements) when it is
determined that the ARCHITECT will have contact with the DISTRICT’s pupils while performing any
services under this AGREEMENT.
10.
Nothing contained in this AGREEMENT shall create a contractual relationship with, or a
cause of action in favor of, any third party against either the DISTRICT or ARCHITECT.
11.
The DISTRICT and ARCHITECT, respectively, bind themselves, their partners, officers,
successors, assigns, and legal representatives to the other PARTY to this AGREEMENT with respect to
the terms of this AGREEMENT. ARCHITECT shall not assign this AGREEMENT.
12.

This AGREEMENT shall be governed by the laws of the State of California.

13.
This AGREEMENT represents the entire AGREEMENT between the DISTRICT and
ARCHITECT and supersedes all prior negotiations, representations, or agreements, either written or
oral. This AGREEMENT may be amended or modified only by an agreement in writing signed by both
the DISTRICT and the ARCHITECT.
14.
If either PARTY becomes involved in litigation arising out of this AGREEMENT or the
performance thereof, each PARTY shall bear its own litigation costs and expenses, including reasonable
attorneys’ fees.
15.
This AGREEMENT shall be liberally construed to effectuate the intention of the
PARTIES with respect to the transaction described herein. In determining the meaning of, or resolving
any ambiguity with respect to, any word, phrase, or provision of this AGREEMENT, neither this
AGREEMENT nor any uncertainty or ambiguity herein will be construed or resolved against either
PARTY (including the PARTY primarily responsible for drafting and preparation of this
AGREEMENT), under any rule of construction or otherwise, it being expressly understood and agreed
that the PARTIES have participated equally or have had equal opportunity to participate in the drafting
hereof.
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16.
The ARCHITECT is prohibited from capturing on any visual medium images of any
property, logo, student, or employee of the DISTRICT, or any image that represents the DISTRICT
without express written consent from the DISTRICT.
17.
In accordance with Education Code section 17604, this AGREEMENT is not valid,
binding, or an enforceable obligation against the DISTRICT until approved or ratified by motion of the
Governing Board, duly passed and adopted.
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The PARTIES, through their authorized representatives, have executed this AGREEMENT as of
the day and year first written above.
ARCHITECT:

DISTRICT:

_______________________

Pierce Joint Unified School District

By:

By:

Its:

Its:

APPROVED AS TO FORM:
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EXHIBIT “A”
ARCHITECT’S FEE SCHEDULE
(for New Construction*,**)
1.
Nine percent (9%) of the first five hundred thousand dollars ($500,000.00) of Computed Cost as
defined herein Exhibit “A.” (Maximum of $45,000.00)
2.
Eight and one-half percent (8.5%) of the next five hundred thousand dollars ($500,000.00) of
Computed Cost as defined herein Exhibit “A.” (Maximum of $42,500.00)
3.
Eight percent (8%) of the next one million dollars ($1,000,000.00) of Computed Cost as defined
herein Exhibit “A.” (Maximum of $80,000.00)
4.

Seven percent and one-half percent (7.5%) of the next four million dollars ($4,000,000.00) of
Computed Cost as defined herein Exhibit “A.” (Maximum of $280,000.00)

5.
Six percent (6%) of the next four million dollars ($4,000,000.00) of Computed Cost as defined
herein Exhibit “A.” (Maximum of $240,000.00)
6.
Five percent (5%) of the PROJECT’s Computed Cost, as defined herein Exhibit “A,” in excess
of ten million dollars ($10,000,000.00).
*Computed Cost: The Computed Cost shall be the acceptable estimate of Construction Cost to the
DISTRICT as submitted by the ARCHITECT until such time as bids have been received, whereupon it
shall be the total award from the initial construction contract(s), plus the cost of all approved additive
contract change orders, with the exception of items resulting from errors and omissions on the part of the
ARCHITECT.
**For the installation of portable and/or relocatable buildings, the ARCHITECT’s Fee shall be
determined as follows: four percent (4%) of the cost of the factory-built portable/relocatable building(s)
plus the cost of all other labor and/or materials necessary to install the factory-built portable/relocatable
building(s) at the PROJECT site as applied to the fee schedule detailed in items (1) through (6) above,
with the exception of any costs for change orders resulting from the errors and omissions on the part of
the ARCHITECT.
If the PROJECT is using the multiple-prime delivery method of construction, the Construction
Manager’s fees and/or general conditions will only be included in the total Computed Cost used to
calculate the ARCHITECT’s fee only if agreed upon in writing by the DISTRICT. Absent any written
agreement, the Construction Manager’s fees or general conditions shall not be included in the total
Computed Cost used to calculate the ARCHITECT’s fee.

-48RFQ No.2018/19-01 Architectural and Engineering
005510.00032
13350888.1

EXHIBIT “A” (cont.)
ARCHITECT’S FEE SCHEDULE
(for Reconstruction/Modernization*)
1.
Twelve percent (12%) of the first five hundred thousand dollars ($500,000.00) of Computed
Cost as defined herein Exhibit “A.” (Maximum of $60,000.00)
2.
Eleven and one-half percent (11 1/2%) of the next five hundred thousand dollars ($500,000.00)
of Computed Cost as defined herein Exhibit “A.” (Maximum of $57,500.00)
3.
Eleven percent (11%) of the next one million dollars ($1,000,000.00) of Computed Cost as
defined herein Exhibit “A.” (Maximum of $110,000.00)
4.
Ten percent (10%) of the next four million dollars ($4,000,000.00) of Computed Cost as defined
herein Exhibit “A.” (Maximum of $400,000.00)
5.
Nine percent (9%) of the next four million dollars ($4,000,000.00) of Computed Cost.
(Maximum of $360,000.00)
6.
Eight percent (8%) of the PROJECT’s Computed Cost, as defined herein Exhibit “A,” in excess
of ten million dollars ($10,000,000.00).
*Computed Cost: The Computed Cost shall be the acceptable estimate of Construction Cost to the
DISTRICT as submitted by the ARCHITECT until such time as bids have been received, whereupon it
shall be the total award from the initial construction contract(s), plus the cost of all approved additive
contract change orders, with the exception of items resulting from errors and omissions on the part of the
ARCHITECT.
If the PROJECT is using the multiple-prime delivery method of construction, the Construction
Manager’s fees and/or general conditions will only be included in the total Computed Cost used to
calculate the ARCHITECT’s fee only if agreed upon in writing by the DISTRICT. Absent any written
agreement, the Construction Manager’s fees or general conditions shall not be included in the total
Computed Cost used to calculate the ARCHITECT’s fee.
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ATTACHMENT 2

PIERCE JOINT UNIFIED SCHOOL DISTRICT
FINANCIAL INTEREST CERTIFICATION
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FINANCIAL INTEREST CERTIFICATION

I

, acting as the

representative of

,

am

an

authorized

(“Consultant”) and do hereby certify that

for the term of the agreement contemplated by this proposal, that other than past or future contracts with
the District as an entity, no officer, contractor, subcontractor, or employee of Consultant has, or shall
have, any financial interest or business relationship with any individual member(s) of the District’s
governing board or staff and that no such District board member(s) or staff shall have any direct interest
in the agreement contemplated by this proposal, or obtain any present or anticipated material benefit
arising therefrom.

By:
Name:
Title:
Date:
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